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DACW41-02-B-0001

The SOLICITATION is amended as follows:

1. SPECIFICATIONS:

Revised Schedule: Bidding Schedule, pages 00010-3 thru 00010-102, is deleted and replace with
a revised Bidding Schedule, pages 00010-3 thru 00010-103. A copy of the revised Bidding Schedule is
attached.

2. DRAWINGS:

Revised Drawing: Sheet C-9, Phase Il, is deleted and replaced with a revised drawing of the
same number. A copy of the revised drawing is attached.

3. Bidders are required to acknowledge receipt of this amendment on the Bidding Form, in the space
provided, or by separate letter or telegram prior to opening of bids. Failure to acknowledge all amendments
may cause rejection of the bid.

4. Bids will be received until 8:00 a.m., local time, 26 March 2002, in Room 760 Federal Building, 601
East 12" Street, Kansas City, Missouri 64106-2896, or delivered to the Kansas City District Corps of
Engineers Bid-Opening Officer between 8:00 a.m. and 10:00 a.m., local time, 26 March 2002, at the
Riverside City Hall Board of Alderman Chamber located at 2950 Northwest Vivion Road, Riverside,
Missouri 64105, and at 10:00 a.m. will be publicly opened.

Encls
1. Spec pgs as listed
2. Drawing as listed

2-- Amdt. 0015



DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

NOTICE TO BIDDERS: For your bid to be responsive, you must declare below the single accounting
practice that you apply to contracts to calculate field office overhead for all change orders, modifications
and requests for equitable adjustment. Pursuant to Federal Acquisition Regulations (FAR) Parts
31.105(d)(3) and 31.203(d)(1), an accounting practice that varies from modification to modification is not
allowable. Select one of the following:

1. TIME DISTRIBUTION BASE FOR A PER DIEM RATE
If you use this practice, see Special Clause
"Field Office Overhead Per Diem Rate".

2. DIRECT COST DISTRIBUTION BASE FOR A PERCENTAGE MARKUP
If you use this practice, see Special Clause
"Field Office Overhead Percentage Markup".

3. OTHER ACCOUNTING PRACTICE THAT IS ALLOWABLE
UNDER THE FAR AND THAT USES A SINGLE DISTRIBUTION BASE

YOU MUST DESCRIBE THE ACCOUNTING PRACTICE IN SUFFICIENT DETAIL BELOW TO ALLOW
THE CONTRACTING OFFICER TO DETERMINE WHAT ACCOUNTING PRACTICE IS BEING
UTILIZED BY YOUR COMPANY AND THAT IT COMPLIES WITH THE FAR.

IS DECI ARED, FAIL URFE TO PROVIDE A DESCRIPTION WHICH CI FEARLY STATES OR
DESCRIBES A CONSISTENT ACCOUNTING PRACTICE USING A SINGI E DISTRIBUTION

BASE, WIl I BE CAUSE FOR YOUR BID TO BE REJECTED.

(1) Bidders may bid on any one or combination of Bidding Schedule Phase I, Bidding Schedule Phase II,
or Bidding Schedule Phase I+lI.

a. Bidders must enter bid prices for each line item on each schedule bid. Failure to enter a price
for any item will cause the bid for that schedule to be rejected as non-responsive.

b. The Government reserves the right to award Bidding Schedules Phase | and Phase Il to
separate contractors or to the same contractor, or to award the combined Bidding Schedule
Phase | + Phase Il to the same contractor based on whichever schedule bids are most
advantageous to the Government considering only price and price related factors.
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DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

(2)

(3)

(4)

()
(6)
(7)

(8)

(9)

BIDDING SCHEDULE

c. Evaluation of Bids for Multiples Awards (MAR 1990): In addition to other factors, bids will be
evaluation on the basis of advantages and disadvantages to the Government that might result
from making more than one award (multiple awards). It is assumed, for the purpose of
evaluating bids, that $500 would be the administrative cost to the Government for issuing and
administering each contract awarded under this solicitation and individual awards will be for
the items or combinations of items that result in the lowest aggregate cost to the Government,
including the assumed administrative costs. (FAR 52.214-22)

All extensions of the unit prices shown will be subject to verification by the Contracting Officer. In case
of variation between the unit price and the extension, the unit price will be considered to be the bid.

If a modification to a bid is submitted which provides for a lump sum adjustment to the total cost, the
application of the lump sum adjustment to each price in the Bidding Schedule must be stated. If it is
not stated, the bidder agrees that the lump sum adjustment shall be applied on a pro rata basis to
every price in the Bidding Schedule.

Bidder's attention is directed to SECTION 00100 paragraph titled "Arithmetic Discrepancies" wherein
are procedures for correction of errors.

Bidder's attention is directed to SECTION 01100, paragraph titled "Missouri Sales and Use Tax".
Bidder's attention is directed to CONTRACT CLAUSE titled "Contract Prices--Bidding Schedules".

Award will be made to the low responsive and responsible Bidder or Bidders on Bidding Schedule
Phase I, Bidding Schedule Phase II, or combined Bidding Schedule Phase Il after applying FAR
52.214-22 for evaluation of possible multiple awards. Bidder's attention is directed to SECTION
00100, paragraph titled “Contract Award—Sealed Bidding—Construction” for further details.

Bidder's attention is directed to SECTION 01100: GENERAL for special provisions pertaining to this
Solicitation.

The general outline of the principal features of each item as listed does not in any way limit  the
responsibility of the bidder for making a thorough investigation of the drawings and
specifications to determine the scope of work included in each item.

(10)In accordance with SECTION 02101: SPECIAL SCHEDULING, any damages incurred by the

Government due to construction delays longer than 30 days plus 5 weather delay days, including
damages to the railroad will be the responsibility of the Contractor, and will be offset against the
contract.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

(11) The Contractor is not permitted to perform work on the following properties for a minimum of 180 days
following the date of award of the contract:
(@) Dry Basement — located at Line Creed and West Platte, Tract 102/103.
(b) Ramsey and/or Master Auto Tech — located at NW Gateway and Line
Creek, Tract 134.
Bidder’s attention is directed to SECTION 02101: SPECIAL SCHEDULING for further details.

(12) The use of the terms “Phase I”, “Phase 11", and the combination thereof is not indicative of a particular
sequence of work, but refers only to separate tasks.

(13)Within the Bidding Schedule are listed subline items which are established for information purposes
only. They are not separately priced or subject to a separate delivery schedule. The Bidder is
required to submit prices for each of these subline items with their bid to assist the Contracting Officer
in determining the responsiveness of the Bidder. See the example on the following page.

EXAMPI E:
ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAL  _AMT
Quindaro Pump Plant
0013 Riprap TONS $ $
0014 Bedding TONS $ $
0015 All Other Items LS $

-Inlet Structure LS $

-Trash Rack LS $

-108” Reinforced Concrete LS $

Pipe
-Twin 9’x9’ Reinforced LS $

Concrete Box

(Etc.)

Page 5 of 103



DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BASE SCHEDUI F PHASE |
ITEM EST
NO. DESCRIPTION QTY
0001 Mobilization/
Demobilization
0002a Design Relocations
- Station 118+97 —
Conoco
- All other work
0002b Design-Build
Relocations
- Station 118+97 —
Conoco
- All other work
0003 Design Complete
Relocations
- Station 40+30 -
Intercon
- All other work
0004 Clearing and Grubbing
0005 Required Excavation
0006 New Fencing
0007 Site Work for Q2
0008 14 x 102 H-Piles
0009 Test Piles —
Mob/Demob

415,660

4,235

1, 660

BIDDING SCHEDULE

UNIT

UNIT  PRICE

LS
LS
LS
LS

LS

LS
LS

LS

LS
LS
LS
CY $
LF $
LS
LF $

LS
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DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI F PHASE |

ITEM EST UNIT

NO_ DESCRIPTION QTY UNIT PRICE SUBTOTAI  AMT

0010 Test Piles — Tensile LS $ $
Load Test

0011 Test Piles — Lateral LS $ $
Load Test

0012 Test Piles Compressive LS $ $
Compressive Load
Test

0013a |-Wall Sheetpiling (steel) LS $
(labor/equipment)

0013b I-Wall Sheetpiling (material) LS $ 32,000

0014 Seepage Cutoff LS $

0015 I-wall LS $

0016 Pile Cap LS $

0017 Closure Monolith Wall/ LS $
Abutment

0018 Closure Monolith Sill LS $

0019 Stoplogs - Type A LS $

0020 Stoplogs - Type B LS $

0021 Stoplog Storage
Pedestals LS $

0022 Stoplog Posts/
Miscellaneous Metals
For Stoplogs LS $

0023 Riprap 21,537 TONS $ $
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DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BASE SCHEDUI F PHASE |

ITEM

NO. DESCRIPTION

0024 Bedding

0025 Rockfill

0026  Soil Surface Erosion

Control

0027 Riverside Berm Fill

0028 Random Fill

0029 Impervious Fill

0030 Aggregate Surface

Course

0031 Seeding & Mulching -
Levee Mix

0032a Seeding & Mulching -
Native Grasses/Wild-
flowers, Mixture “A”

0032b Seeding and Mulching-
Native Grasses/Wild-
Flowers, Mixture “C”

0033 Seeding & Mulching -
Native Grasses,
Mixture “B”

0034a Trees (APM)

0034b Trees (Bare Root)

0035 Shrubs

0036 Free Board Gage

EST
QTY

6,117

9,790

11,968
167,000
1,505,404

401,302

5,100

78

73

10

93

2,800

21,000

8,400

BIDDING SCHEDULE

UNIT
TONS

TONS

SY
CY
CY

CY

TON

ACR

ACR

ACR

ACR

EA

EA

EA

LS
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DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

ITEM EST UNIT
NO_ DESCRIPTION QTY UNIT PRICE SUBTOTAI  AMT
0037 HTRW Contingency

Plan LS $
OPTION SCHFDUI F PHASFE |

0038 Government Field
Office (OPTION 1) 36 MONTHS $ $

TOTAL BASE AND OPTION SCHEDULE PHASE | $

PHASE | BID NOTES

Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE
SCHEDULE and OPTION SCHEDULE. Immediate award will be made of the BASE SCHEDULE. At the
option of the Government, the OPTION SCHEDULE may be awarded at the bid price after Notice of
Award for the BASE SCHEDULE work. The Government does not guarantee any work beyond that of the
BASE SCHEDULE. The Government reserves the right to pick up the OPTION SCHEDULE at the bid
price within 60 calendar days after the Notice to Proceed. Bidders’ attention is directed to SECTION
00100, paragraph titled “Evaluation of Options”.

Following are descriptions of work for each bid item for purposes of determining measurement
and payment.

0001 Mobilization/Demobilization — Mobilization of equipment and facilities during the contract is the transport,
initial assembly and setup of construction equipment prior to project startup. Work associated with mobilization will
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Demobilization of equipment and facilities is the disassembly and
transport offsite of construction equipment after its use has been completed. Work associated with demobilization
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Fifty percent (50%) of Mobilization/Demobilization will be paid for
Mobilization and the remaining fifty percent (50%) will be paid for demobilization.

0002a Design - Relocations — The work includes all labor, materials, and equipment required for the preparation and
submittal of the final plans and specifications for the relocation of the specified items. The design component includes
all labor, materials, and equipment required for the coordination, investigation, analysis, preparation, and submittal of
the analysis and construction plans and specifications for the relocation of the specified utilities. The Government has
entered the price for the design component identified on the bidding schedule. If the design component is performed
by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual design
component cost incurred, less betterments, for the relocation. The Contractor shall furnish the Government these
itemized invoices, and invoices for design component work the Contractor has performed, for verification and possible
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DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

negotiations. After the parties have agreed upon the design component amount, the Government will adjust the
contract lump sum price for the respective design component to the agreed design component amount. No additional
markups for the Contractor are to be added to the design component within the base bidding schedule or any
negotiated amounts. The Government reserves the right to not award all or individual line items under the “Design -
Relocations” Bid Item. If certain utility locations are not awarded under this contract, the Contractor will still be
required to coordinate with the utility companies and to work around the utility company relocations that were not
awarded.

0002b Design/Build Relocations — The item includes all work that is performed by the respective Contractor or
subcontractor to relocate the existing utility over the levee. The Government has entered the price for the
construction component identified on the bidding schedule. If the construction component is performed by a
subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual construction
component cost incurred, less betterments, for the relocation. The Contractor shall furnish the Government these
itemized invoices, and invoices for construction component work the Contractor has performed, for verification and
possible negotiations. After the parties have agreed upon the construction component amount, the Government
will adjust the contract lump sum price for the respective construction component to the agreed construction
component amount. No additional markups for the Contractor are to be added to the construction component
within the base bidding schedule or any negotiated amounts. The Government reserves the right to not award all
or individual line items under the “Design-Build Relocation” Bid Item. If certain utility locations are not awarded
under this contract, the Contractor will still be required to coordinate with the utility companies and to work around
the utility company relocations that were not awarded. The relocations includes the following:

- Conoco — Fuel Line Alterations — 8” Fuel Line, Sta 118+97

- Williams Natural Gas — Gas Line Alteration — 26” Gas Line, Sta 176+00

0003-Design Complete - Relocations — The work includes all work required to relocate items identified below. The
work also includes utility investigation and analysis as well as overall utility coordination and scheduling.

- Intercontinental Corporation Utility Service Alteration — Air Line Relocation, Sta 40+51 - This item
includes all work required to relocate Intercontinental Corporation 2” steel airline. The work includes
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation,
dewatering and shoring of trench walls as required; subgrade preparation and fine grading; providing,
handling, connecting, and placing airline pipe and fittings; backfilling and compacting with clean
excavated material; excavation for removal of existing airline to required limits; making new pipe
connections; backfilling/compaction with clean excavated material; and testing of airline for leaks;

- Intercontinental Corporation Utility Service Alteration — 30" Storm Sewer Pipe — This item includes all
work associated with the abandonment of the 30" Storm Sewer pipe.

- Intercontinental Corporation Utility Service Alteration — Electrical Line Relocation, Sta 41+03 - This item
includes all work required to relocate Intercontinental Corporation Electric service line. The work includes
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation,
dewatering and shoring of trench walls as required; subgrade preparation and fine grading; providing,
handling, connecting, and placing conduit and electric line; backfilling and compacting with clean excavated
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DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

material; excavation for removal of existing electrical line to required limits; making new line connections;
backfilling/compaction with clean excavated material; and testing of electrical lines;

- Intercontinental Corporation Utility Service Alteration — Remove Sanitary Lagoon Pipe and Manhole
Connection and grouting of existing 8” pipe — The work includes clearing & grubbing, stripping and
stockpiling of topsoil for replacement, excavation, dewatering and shoring as required, removal of pipe and
manhole, backfilling and compaction with clean excavated material. The work also includes the grouting of
the existing 8” sanitary pipe. (Station 40+30)

- Intercontinental Corporation Utility Service Alteration — Remove Sanitary Lagoon — The work includes all
labor, equipment, and material necessary to dewater, excavate, load, haul, and dispose of the wastewater
and sludge within the existing sanitary lagoon.

- Intercontinental Corporation Utility Service Alteration — Hopper Utility Service — This item includes all work
associated with the extension of the electrical and air utility service to the relocated hopper.

- Intercontinental Ponding Area — This item includes all labor, equipment, and material necessary to
excavate and create the southeast and west detention ponds and to fill the existing ponding area next to
Intercon as shown. This also includes the entire drainage system leading to the southeast detention pond,
and ditch construction and fill next to the southeast detention pond.

- Fence Removal -- Work also includes the removal of fence posts and associated concrete, chain link
fabric, barbed wire, gates and associated hardware from the work site. Also included is hauling of material
offsite, and proper disposal offsite. Fencing material is not to be reused.

- Shed/Hopper Relocation -- The removal/replacement of the existing shed, hopper, foundation and
associated road and parking area.

- Station 158+00 — 24" Storm Sewer Removal — The work includes all labor, equipment, and materials
required to remove the existing 24-inch storm sewer.

- Station 178+50 — Storm Sewer Removal — 15" CMP. The work includes the provision of all labor,
equipment and materials required for the removal of the storm sewer.

- Station 177+50 — Culvert “A” — The work includes the provision of all labor, equipment, and materials
required for the excavation, provision and pipejacking of 15" CMP, and backfilling.

- Station 177+50 — Culvert “B” — This work includes the provision of all labor, equipment, and materials
required for excavation, provision and installation of 15" CMP, manhole, and backfilling.

0004 Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for

clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting form the clearing operations.
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DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

0005 Required Excavation — The work includes the provision of all labor, equipment, and materials required for the
excavation and inspection of the inspection trench; excavation, loading, hauling, and dumping of the existing levee
material; and the excavation, loading, hauling, and dumping of the borrow area material; the excavation, loading,
hauling and dumping of the levee toe material for the placement of riprap and bedding.

0006 New Fencing — New fencing includes the provision and installation of corner/line/gate posts with concrete,
brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line post wire ties, tension wire, wire hog
rings, post brackets with barb wire, locking devices, plunger bar and all other details shown on drawings.

0007 Site Work for Q2 — The work includes the provision of all labor, equipment, and materials necessary for the
demolition of the existing roadway and railroad, excavation for the pile cap, road raise, and railroad/roadway
reconstruction.

0008 14 x 102 H-Piles — This item includes all costs associated with driving permanent piles, which include costs
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.

0009- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial
assembly and setup of construction equipment prior to testing;, and transportation of labor to the work site. Work
associated with mobilization will include preparation of equipment for transport, equipment transportation and
setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators. Demobilization of equipment
and facilities is the disassembly and transport offsite of construction equipment after its use has been completed.
Work associated with demobilization will include disassembly of equipment for transport, equipment transportation,
manifest, tolls, permits, escort vehicles, drivers, and equipment operators. Fifty percent (50%) of
Mobilization/Demobilization will be paid for Mobilization and the remaining fifty percent (50%) will be paid for
demobilization.

0010 Test Piles — Tensile Test - This item includes the provision of all the labor, material, and equipment required
to perform tensile load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating load
cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads and test
equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test reports. One
tensile test will be required.

0011 Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment required
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating load
cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads and test
equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test reports. One
lateral test will be required.

0012 Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames, mounting
of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One compressive load test will be required.
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DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

0013a I-Wall Sheetpiling (labor/equipment) — Payment for sheet piling will be made for installed sheetpiling. This
item includes all cost associated with handling, storing, and installing sheetpiling including placing, driving, cutting,
splicing, and other materials incidental thereto. This is a firm fixed price which will not be negotiated.

0013b I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The Government has
entered an anticipated price in the bid schedule for this material. When this product becomes available the actual
price for the material will be used, plus an allowance for contractors’ overhead and profit. It will be the contractor’s
responsibility for the procurement of the material. Itemized invoices showing actual costs for the procurement of
the sheetpiling will be provided to the Government for verification and possible negotiations. After the parties have
agreed upon the material cost including contractor’s markups, the Government will adjust the contract lump sum
price for this item to the agreed sheetpiling cost amount.

0014 Seepage Cutoff — This item includes all costs associated with trench excavation, furnishing and placement of
nonwoven geotextile, furnishing and placement of vinyl sheetpile, furnishing and mixing sand and bentonite, and
the placement of the sand/bentonite mixture in the excavated trench, and furnishing and placement of pure high-
swell sodium bentonite.

0015 I-Wall — I- Wall work includes structural excavation, backfilling/compaction with select soils, subgrade
preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, pouring, finishing, and
curing structural concrete wall; and waterstops.

0016 Pile Cap — Pile Cap work includes structural excavation, backfilling/compaction with select soils, subgrade
preparation and fine grading, reinforcing steel, ties and accessories; forming, pouring, finishing, and curing
structural pile cap: and expansion joints.

0017 Closure Monolith Wall — The work includes all labor, equipment, and materials necessary to place forms,
reinforcing, and concrete; work also includes finishing and curing concrete; metals associated with the closure
monolith wall and associated welding.

0018 Closure Monolith Sill - The work includes all labor, equipment, and materials necessary to: perform structural
excavation/backfilling/compaction; place forms, reinforcing, and concrete for the closure monolith sill/postwells;
finish and cure concrete; place metals associated with the closure monolith sill/postwells and associated welding.

0019 Stoplogs — Type A — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the type “A” stoplogs in the channel slots.

0020 Stoplogs — Type B — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the type “B” stoplogs in the channel slots.

0021 Stoplog Storage Pedestals — The work includes all labor, equipment, and materials necessary to: perform
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the stoplog storage
pedestals; finish and cure concrete; place metals and neoprene associated with the stoplog storage pedestals and
associated welding. Also included in this item is the removal of the stoplogs and posts from the channel slots and
postwells and placement/securing of the stoplogs and posts on the stoplog storage pedestals.
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DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

0022 Stoplog Posts/Misc. Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the Stoplog posts in the postwells.

0023 Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government.

0024 Bedding — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until the placement of riprap cover is completed.

0025 Rockfill — This item includes all labor, equipment, and material costs associated with furnishing, hauling,
handling, and placement of rockfill material within the riverward berm slopes.

0026 Soil Surface Erosion Control — This item includes all costs associated with the furnishing and placement of
erosion control material on the levee slopes in lieu of riprap and bedding material.

0027 Riverside Berm Fill - — This item includes all costs associated with excavating, hauling, handling, placing, and
compacting the fill riverward of the levee between Sta 41+00 and 51+00, and the impervious material associated
with the stability berm. Stripping of the borrow/levee area is not included in the quantities. Stripping is considered
an incidental cost.

0028 Random Fill - — This item includes all costs associated with furnishing, handling, placing, and compacting the
random material associated with the construction of the levee and underseepage berm. . Stripping of the
borrow/levee area is not included in the quantities. Stripping is considered an incidental cost. Cost also includes
required hydrographic surveys.

0029 Impervious Fill - — This item includes all labor, equipment, and material costs associated with: backfilling and
compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious
material for the levee, area fill, and overbuild. Costs also include placing topsoil within required limits. Stripping of
the borrow/levee area is not included in the quantities. Stripping is considered an incidental cost.

0030 Aggregate Surface Course — This item includes all cost associated with furnishing, hauling, handling, placing,
and compacting the surfacing material.

0031 Seeding and Mulching Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0032a Seeding and Mulching - Native Grass/Wildflower - Mixture “A"— This item includes all costs associated with
tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower - Mixture “A” seed, mulch and other
required additives, maintenance, re-seeding and guarantee.

0032b Seeding and Mulching — Native Grass/Wildflower — Mixture “C” — This item includes all costs associated

with tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower- Mixture “C” seed, mulch and other
required additives, maintenance, re-seeding and guarantee.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE (PHASE | BID NOTES)

0033 Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0034a Trees (APM) — The work includes all labor, equipment, and materials necessary to provide and plant the
specified APM trees.

0034b Trees (Bare Root) — The work includes all labor, equipment, and materials necessary to provide and plant
the specified Bare Root trees.

0035 Shrubs — The work includes all labor, equipment, and materials necessary to provide and plant the specified
shrubs.

0036 Free Board Gage — The work includes all labor, equipment, and materials necessary to fabricate, furnish and
install the free board gages including but not limited to surveying, removal/replacement of riprap, hand
excavation/backfilling/compaction, welding, painting, and signage. Three free board gages will be required.

0037 HTRW Contingency Plan — The cost includes all work associated with writing, reviewing, submitting, and
revising the HTRW Contingency Plan. This includes the development and submittal of a Sampling and Analysis
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan. Costs for implementation of
the plan are not included.

0038 Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI F PHASE 1l

ITEM EST UNIT

NO. DESCRIPTION QTY UNIT PRICE SUBTOTAI AMT
0039  Mobilization/ LS $

Demobilization

0040 Design-Build Relocations

a. Mo. Gas Energy - LS $54,650
Design
- Station 5+94 Q LS $ 4,150
- Station 6+60 Q LS $ 4,150
- Station 216+26 Q LS $34,200
- Station 7+33 R LS $ 3,900
- Station 79+96 R LS $ 4,400
- All other Stations LS $ 3,850
b. Mo. Gas Energy —
Construction LS $500,000
- Station 5+94 Q LS $ 53,000
- Station 6+60 Q LS $ 47,300
- Station 216+26 Q LS $245,500
- Station 7+33 R LS $ 37,000
- Station 79+96 R LS $ 47,200
- All other Stations LS $ 70,000
c. Mo.-Amer Water - LS $ 19,630
Design
- Station 2+62 Q LS $ 3,800
- Station 12+46 Q LS $ 5,000
- Station 205+55 Q LS $ 2,700
- Station 241454 Q LS $1,380
- Station6+92 R LS $ 1,800
- Station 19+40 R LS $ 3,300
- Station 79+58 R LS $ 1,650
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BASF SCHFDUI F PHASF |l

ITEM
NO. DESCRIPTION

d. Mo.-Amer Water —
Construction

- Station 2+62 Q

- Station 12+46 Q
- Station 205+55 Q
- Station 241+54 Q
- Station 6+92 R

- Station 19+40 R
- Station 79+58 R

e. Southwestern Bell
Telephone — Design

- Station 11+71 Q
- Station 79+76 R
- All other Stations R
- All other Stations Q

f.  Southwestern Bell
Telephone -
Construction

- Station 11+71 Q
- Station 79+76 R
- All other Stations R
- All other Stations Q

g. City of KCMO - Design
- Station 205+22 Q
- Station 79+94 R
- Station 80+66 R
- All other Stations

EST

BIDDING SCHEDULE

UNIT

LS

LS
LS
LS
LS
LS
LS
LS

LS

LS
LS
LS
LS

LS

LS
LS
LS
LS

LS
LS
LS
LS
LS
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SUBTOTAIL  AMT

$ 60,000
$125,000
$ 55,000
$ 40,000
$ 50,000
$ 45,000
$ 25,000

$ 3,700
$ 2,000
$19,100
$ 7,200

$ 15,000
$ 75,000
$ 85,000
$125,000

$ 5,700
$ 0
$ 0
$ 6,680

$400,000

$ 32,000

$300,000

$ 12,380
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUIL E PHASE 1l
ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAIL  _AMT
h. City of KCMO - LS $275,000
Construction
- Station 205+22 Q LS $ 65,000
- Station 79+94 R LS $ 9,000
- Station 80+66 R LS $ 6,000
- All other Stations LS $195,000
i. Equilon - Design LS $ 6,200
j. Equilon - Construction LS $200,000
k. Conoco - Design LS $ 6,100
I. Conoco - Construction LS $150,000
M.AT&T - Design LS $ 33,000
n. AT&T - Construction LS $150,000
0. Williams Energy - LS $ 42,590
Design
- Station 13+09 Q LS $ 7,900
- Station 185+20 Q LS $ 7,180
- All other Stations LS $27,510
p. Williams Energy —
Construction LS $600,000
- Station 13+09 Q LS $110,000
- Station 185+20 Q LS $ 70,000
- All other Stations LS $420,000
g. Williams Natural Gas —
Design LS $ 21,600
r.  Williams Natural Gas —
Construction LS $200,000
s.  Williams —
Communication - LS $ 23,500
Design
t. Williams Communication -
Construction LS $ 25,000
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI E PHASE 1l
ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAL
u. Argosy — Design LS
- Station 196+76 Q LS $ 1,000
- Station 196+49 Q LS $ 1,000
- All other work LS $12,240
v. Argosy — Construction LS
- Station 196+76 Q LS $ 60,000
- Station 196+49 Q LS $ 65,000
- All other work LS $375,000
w. City of Riverside - LS
Design
x. City of Riverside - LS
Construction
y. KCPL - Design LS
- Quindaro Levee LS $ 13,700
- Riverside Levee LS $ 14,350
z. KCPL - Construction LS
- Quindaro Levee LS $185,000
- Riverside Levee LS $315,000
0041a Demolition/Sitework LS
(Quindaro)
0041b New Fencing (Quindaro/ 4,209 LF $
Riverside)
0042 Protective Services for LS
Q1/Q3
0043 Construction Staging by
Railroad for Q1/Q3 LS
0044 H-Piles 14x102 20,392 LF $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385), Riverside, Missouri

BASF SCHFDUI F PHASF |l

ITEM
NO. DESCRIPTION

0045 Not Used

0046 Not Used

0047 Not Used
Quindaro Pump Plant

0048a Ponding Area Excavation

0048b Ponding Area Over-
Excavation

0049  Structural Excavation
0050 Inlet/Outlet Ditch
0051 Backfilling

0052 Riprap

0053 Geotextile used
as Filter Material

0054  All other Items

-Inlet Structure

-Trash Rack

-108" Reinforced
Concrete Pipe

-Twin 9'x9' Reinforced
Concrete Box

-Pump Plant

-Pump Plant Metals
(incl vents/Discharge

Pipe

-Pumps/Pump Controls

- 108" Sluice Gate

-Electrical Work

BIDDING SCHEDULE

UNIT

CY

CY
CY
LS
CY

TONS

SF

LS
LS
LS
LS
LS
LS

LS
LS
LS

LS
LS
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$
$
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$
$
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$

$

$

$

$

$
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI E PHASE 1l
ITEM EST UNIT
NO_  DESCRIPTION QTY UNIT PRICE SUBTOTAI  AMT
-Electrical Service to
Pump Plant LS $
-Outlet Structure LS $
-108" Dia Flap Gate LS $
-Free Board Gages LS $
-Gabions on Inlet Ditch LS $
0055 Stoplog Gap QQ0 LS $
-Construction Staging
for QO LS $
-Test Piles - Mob/ LS $
Demob
-Test Piles-Lateral
Load Test LS $
-I-Wall Sheetpiling LS $
-Seepage Cutoff Wall LS $
-North Transition Wall LS $
-South Transition Wall LS $
-Monolith 21 LS $
-Monolith 22 LS $
-Closure Monolith LS $
-Stoplogs/Associated
Metals for QO LS $
-Pavement LS $
Reconstruction
0056 Ralling Gate Q1 LS $
-Construction Staging
by Contractor LS $
-Test Piles - Mob/ LS $
Demob
-Test Piles — Tensile
Load Test LS $
-Test Piles — Lateral
Load Test LS $
-Test Piles — Compressive
Load Test LS $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385), Riverside, Missouri

BASE SCHEDUIL F PHASFE ||
ITEM EST
NO.  DESCRIPTION QTY

0057

0058

-I-Wall Sheetpiling (Labor/
Equipment)
-I-Wall Sheetpiling (Material)
-Seepage Cutoff Wall
-I-Wall Concrete
-Storage Monolith
-Monolith 23 (Corner
Monolith)
-Closure Monolith
-Rolling Gate Q1
-Pavement Reconstruction
Rolling Gate Q3
-Construction Staging
-Test Piles - Mob/
Demob
-Test Piles — Tensile
Load Test
-Test Piles — Lateral
Load Test
-Test Piles — Compressive
Load Test
-I-Wall Sheetpiling (Labor/
Equipment)
-I-Wall Sheetpiling (Material)
-Seepage Cutoff Wall
-I-Wall Concrete
-Storage Monolith
-Closure Monolith
-Rolling Gate Q3

Stoplog Gap Q3A

-Construction Staging

-Test Piles - Mob/
Demob

-Test Piles — Lateral
Load Test

-I-Wall Sheetpiling

BIDDING SCHEDULE

UNIT

LS
LS
LS
LS
LS

LS
LS
LS
LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS
LS
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385) Riverside, Missouri

BASF SCHFDUI F PHASF |l

ITEM
NO. DESCRIPTION

-Seepage Cutoff Wall

Not Used

-M28

-M29

-Closure Monolith

-Stoplogs/Associated
Metals for Q3a

-Pavement

Reconstruction

0059a Drainage Systems
—(Quindara)
-Gatewell #2
-Gatewell #4 without
Pipe Laterals
-Drainage System #8

-Hwy 9 Earthwork and
Drainage System

0059b Argasy Bumpout

I-Wall Sheetpiling (Labor/
Equipment)
I-Wall Sheetpiling (Material)
I-Wall Concrete
Gatewell #4a
With Laterals
Gatewell #4-
Pipe Laterals

Quindaro | evee
0060 Clearing and Grubbing

0061 Inspection Trench
Excavation

EST

18,682

BIDDING SCHEDULE

UNIT
UNIT PRICE

LS
LS
LS
LS

LS
LS

LS

LS
LS
LS
LS

LS

LS $

LS $ 28,000
LS $

LS $

LS $

LS

CY $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI E PHASE Il
ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE
0062 Exc/Disposal of
Unsuitable Material 10,890 CY $
0063 Riverside Berm Fill 25,604 CY $
0064 Random Fill 194,889 CY $
0065 Impervious Fill 148,555 CY $
0066 Landside Berm Fill 77,339 CY $
0067 Burlington Creek Rockfill 3,903 TONS $
0068 Aggregate Surface
Course 1,996 TONS $
0069 Riprap 9,810 TONS $
0070 Bedding 2,952 TONS $
0071 Soil Surface Erosion
Control Material 2,585 SY $
0072 Geotextile used as
Filter Material 2,856 SY $
0073 Riprap Truckload Test LS $
0074 NW Platte Road Raise LS
0075a Seeding & Mulching —
Levee Mix 31.3 ACR $
0075b Seeding & Mulching —
Native Grasses,
Mixture “B” 21.3 ACR $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385) Riverside, Missouri

BASF SCHFDUI F PHASF |l

ITEM
NO._

0076

DESCRIPTION

Stoplog Gap Ri1a

-Construction Staging

-Test Piles - Mob/
Demob

-Test Piles — Tensile
Load Test

-Test Piles — Lateral
Load Test

-Test Piles — Compressive

Load Test

-I-Wall Sheetpiling (Labor/

Equipment)

EST

-I-Wall Sheetpiling (Material)

-Seepage Cutoff Wall

-I-Wall Concrete

-M25

-M26

-Closure Monolith

-Stoplogs/Assoc.
Metals for R1a

-Pavement

Reconstruction

Rolling Gate R2

0077 Construction Staging

0078 24" Dia. Auger Cast
Piles

0079 36" Dia. Drilled Piers

0080 24" Dia. Drilled Piers

0081  All Other Work

Associated with R2

2,709
166

381

BIDDING SCHEDULE

UNIT
UNIT PRICE

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS
LS

LS

LF $
LF $

LF $

LS

Page 25 of 103

DACW41-02-B-0001-0015

SUBTOTAIL  AMT

$

$

$

$

$

$

$

$ 19,000

$

$

$

$

$

$

$
$
$
$
$
$
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,

(Levee Unit L-385), Riverside, Missouri

BASE SCHEDUIL F PHASFE ||

ITEM

NO.  DESCRIPTION

-Test Piles - Mob/
Demob

-Test Piles — Compressive

Load Test

-I-Wall Sheetpiling (Labor/

Equipment

-I-Wall Sheetpiling (Material)

-Seepage Cutoff Wall
-I-Wall Concrete
-Storage Monolith
-Closure Monolith (S)
-Closure Monolith (C)
-Closure Monolith (N)
-Floodwall Monolith (1)
-Floodwall Monolith (2)
-Floodwall Monolith (3)
-Corner Monolith
-R2 Sanitary Sewer
Relocation
-Rolling Gate R2
-Pavement
Reconstruction

Line Creek Floodwall
0082 16" Pipe Piles
0083 24" Pipe Piles
0084  All Other Work Assoc

w/ Line Creek FW

-I-Wall Sheetpiling (Labor/

Equipment)

-I-Wall Sheetpiling (Material)

-Seepage Cutoff Wall

-I-Wall Concrete

-Test Piles - Mob/
Demob

EST
QTY

16,895

1,098

BIDDING SCHEDULE

UNIT
PRICF

UNIT

LS
LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS
LS

LF $

LF $

LS

LS
LS
LS
LS
LS
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI E PHASE 1l
ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAL  _AMT
-Test Piles — Tensile
Load Test LS $
-Test Piles — Lateral
Load Test LS $
-Test Piles — Compressive
Load Test LS $
-Pile Cap LS $
-Floodwall Stem LS $
Line Creek
0085 HTRW Contingency LS $
Plan
0086a Demolition LS $
0086b Salvage of City
Buildings LS $
0087 Line Creek Excavation 185,841 CcY $ $
0088 Line Creek Fill 25,111 CcY $ $
0089  Hydraulic Drop LS $
Structures
0090 42" Riprap 4,196 TONS $ $
0091 18" Riprap 20,678 TONS $ $
0092 Rockfill 59,502 TONS $ $
0093 Spalls 1,326 TONS $ $
0094 Bedding 6,766 TONS $ $
0095 Geotextiles Used as 312 SY $ $
Filters
0096 Riprap Truckload Test LS $ $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUIL F PHASFE ||
ITEM EST UNIT
NO.  DESCRIPTION QTY UNIT PRICE

Riverside | evee

0097 Clearing and Grubbing LS
0098 Demolition LS
0099 Excavation of

Unsuitable Material 17,500 CY $
0100 Inspection Trench

Excavation 13,213 CY $
0101 Riverside Berm Fill 28,238 CY $
0102 Levee Random Fill 96,884 CcY $
0103 Levee Impervious Fill 115,162 CY $
0104 Landside Berm Fill 1,293 CcY $
0105 Crushed Rock Surfacing 1,386 TONS $

0106a Seeding and Mulching —
Levee Mix 21.3 ACR $

0106b Seeding and Mulching —
Native Grasses,

Mixture “B” 8.5 ACR $
0107 Pavement Replacement LS
0108 Drainage Systems (Riverside) LS
Gatewell #7 LS
Gatewell #8 LS
Gatewell #9 LS
GW#9 Relief Wells 5&6 LS
Gatewell #10 LS
Gatewell #11 LS
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDUI E PHASE |l
ITEM EST UNIT
NO_ DESCRIPTION QTY UNIT PRICE SUBTOTAI  AMT
GW#11 Relief Wells LS $
1thru 4
Sewer System #1 - LS $
Design
Sewer System #1 - LS $ 775,000
Construction
Drainage System #2 LS $
Drainage System #3 LS $
Drainage System #4 LS $
Drainage System #5 LS $
Drainage System #6A LS $
Drainage System #6B LS $
Drainage System at 9B LS $
Interior Detention LS $
Basin South Red-X
Red-X Ditch LS $
Drainage System @ LS $
Prologis
Drainage System @
Prologis, Tract 187
Relief Wells 7&8 @ LS $
Prologis
Gabions @ Floodwall LS $
Modular Block Wall at
Kitterman LS $
OPTION SCHEDUI F PHASE 1l
0109a Government Field
Office (OPTION 1) 36 MONTHS $ $
0109b Anti-Graffiti Sealer
(OPTION 2) 54,300 SF $ $

TOTAL BASE AND OPTION SCHEDULE PHASE Il $
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE
SCHEDULE and OPTION SCHEDULE. Immediate award will be made of the BASE SCHEDULE. At the
option of the Government, the OPTION SCHEDULE may be awarded at the bid price after Notice of
Award for the BASE SCHEDULE work. The Government does not guarantee any work beyond that of the
BASE SCHEDULE. The Government reserves the right to pick up the OPTION SCHEDULE at the bid
price within 60 calendar days after the Notice to Proceed. Bidders’ attention is directed to SECTION
00100, paragraph titled “Evaluation of Options”.

Following are descriptions of work for each bid item for purposes of determining measurement
and Payment.

BIDDING SCHEDULE (PHASE Il BID NOTES)

0039: Mobilization/Demobilization — Mobilization of equipment and facilities during the contract is the transport,
initial assembly and setup of construction equipment prior to project startup. Work associated with mobilization will
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Demobilization of equipment and facilities is the disassembly and
transport offsite of construction equipment after its use has been completed. Work associated with demobilization
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Fifty percent (50%) of Mobilization/Demobilization will be paid for
Mobilization and the remaining fifty percent (50%) will be paid for demobilization.

0040: Design/Build Relocations — Each relocation identified is comprised of two components: design and
construction. The design component includes all labor, materials, and equipment required for the coordination,
investigation, analysis, preparation, and submittal of the analysis and construction plans and specifications for the
relocation of the specified utilities. The construction component includes all work to be completed per the approved
relocation construction plans and specifications by the respective Contractor or subcontractor. The Government has
entered the price for the design/construction component identified on the bidding schedule. If the design/construction
component is performed by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing
the actual component cost incurred, less betterments, for the relocation. The Contractor shall furnish the Government
these itemized invoices, and invoices for the component work the Contractor has performed, for verification and
possible negotiations. After the parties have agreed upon the component amount, the Government will adjust the
contract lump sum price for the respective component to the agreed component amount. No additional markups for
the Contractor are to be added to the component within the base bidding schedule or any negotiated amounts. The
Government reserves the right to not award all or individual line items under the “Design-Build Relocation” Bid Item. If
certain utility locations are not awarded under this contract, the Contractor will still be required to coordinate with the
utility companies and to work around the utility company relocations that were not awarded.
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Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE (PHASE Il BID NOTES)

0041a: Demolition/Site Work (Quindaro) — This item includes all labor, equipment, and materials costs associated
with Fence removal and disposal of fence to be removed. This item also includes all labor, equipment, and
material costs associated with the demolition of the East and West Parking Lots of Argosy including saw cutting of
pavement, pavement removal and disposal, curb removal and disposal, light pole removal and disposal, manhole
removal and disposal, pipe demolition and disposal, curb inlet removal and disposal, and the abandonment of
pipes. Also included in this item is the new pavement, curb, and light poles at the Argosy.

0041b: New Fencing (Quindaro and Riverside) -- New fencing includes the provision and installation of
corner/line/gate posts with concrete, brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line
post wire ties, tension wire, wire hog rings, post brackets with barb wire, locking devices, plunger bar and all other
details shown on drawings.

0042: Protective Services - This item includes all work that is performed by the railroad as protective services in
the installation of Q1 and Q3. The railroad shall furnish the Contractor itemized invoices showing the actual cost
incurred, less betterments, for the protective services. The contractor shall furnish the government these itemized
invoices for verification and possible negotiations. After the parties have agreed upon the amount, the government
will adjust the contract lump sum price for this item to the agreed protective services amount. No additional
markups for the contractor are to be added to the railroad’s charges. This cost will be handled as a pass thru cost.

0043: Construction Staging by Railroad for Q1/Q3 — This item includes all costs associated with track related work
associated with the routing of the trains to the active tracks. This item does not include temporary sheetpiling,
excavation, backfilling, signage, or demolition of pavement. The railroad shall furnish the Contractor itemized
invoices showing the actual cost incurred, less betterments, for the construction staging. The Contractor shall
furnish the government these itemized invoices for verification and possible negotiations. After the parties have
agreed upon the amount, the government will adjust the contract lump sum price for this item to the agreed
construction staging amount. No additional markups for the Contractor are to be added to the railroad’s charges.
This cost will be handled as a pass through cost.

0044: H-Piles 14x 102 — This item includes all costs associated with driving permanent piles, which include costs

of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.
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0045: Not Used
0046: Not Used
0047: Not Used

0048a: Ponding Area Excavation — This item includes all labor, equipment, and material costs associated with
excavating, loading, hauling, and dumping of material from the Ponding area limits.

0048b: Ponding Area Over-Excavation — This item includes all labor, equipment, and material costs associated
with the excavation, manipulation, and disposition of the material excavated below the ponding area limits shown
on the plans. If the Contractor elects to use an alternate disposal area in accordance with the specifications, no
cost shall be entered for this item.

0049: Structural Excavation— This item includes all labor, equipment, and material costs associated with
excavating, loading, hauling, and dumping of material from the inlet, pipe, pump plant, and outlet limits. This item
also includes any dewatering necessary to construct pump plant and associated items.

0050: Inlet/Outlet Ditch— This item includes all labor, equipment, and material costs associated with excavating,
loading, hauling, and dumping of material from the inlet/outlet ditch limits.

0051: Backfilling— This item includes all labor, equipment, and material costs associated with excavating, loading,
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item
does not include fill for the levee embankment.

0052: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government for the pump plant ditch. This item does not include riprap for
the gabions.

0053: Geotextile Used As Filter Material—This item includes all costs associated with the furnishing and
placement of geotextile material on the inlet/outlet ditch slopes below riprap material.
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0054: All Other Items for the Quindaro Pump Plant (which include the following items).

- Inlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls;
finish and cure concrete.

- Trash Rack — The work includes all labor, equipment, and materials necessary to fabricate and install
trash racks on the inlet structure.

- 108" Reinforced Concrete Pipe — The work includes all labor, equipment, and materials necessary to:
perform subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the
pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe.

- Twin 9'x9’ Reinforced Concrete Box — The work includes all labor, equipment, and materials necessary
to: perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and
cure concrete: installation of collar, expansion joints, and waterstops.

- Pump Plant — The work includes all labor, equipment, and materials necessary to: perform subgrade
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab;
finish and cure concrete.

- Pump Plant Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install pump plant metals including but not limited to ladder rungs, grating, angle iron,
expansion anchors, steel plates, screws, gate operator platform, guard railing, chains, and fencing. Cost
also includes the fabrication, installation/removal, and storage of stoplogs.

- Pumps/Pump Controls — The work includes all labor, equipment, and material necessary furnish and
install pumps, discharge tubes, and pump controls.

- 108" Sluice Gate — The work includes all labor, equipment, and materials necessary to furnish and install
wall thimble, sluice gate, stem, and gate operators.

- Electrical Work — The work includes all labor, equipment, and materials necessary to provide an
electrical service drop, motor control center, transformers, grounding, wiring and conductors.

- Electrical Service to Pump Plant — The work includes all labor, equipment, and materials necessary to
provide electrical service to the Pump Plant, including; tap in connection, trenching, conduits, riser poles,
electrical poles, and wiring.

- Outlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls;
finish and cure concrete.

- 108" Flap Gate — The work includes all labor, equipment, and materials necessary to furnish and install
wall thimbles and flap gate.
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- Free Board Gages — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the free board gages including but not limited to surveying, welding, painting, and signage.

- Gabions on inlet Ditch - This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the riprap and cages until final acceptance by the government for the gabion protection at 1635.

0055 Stoplog Gap QO — Includes the following items:

-Construction Staging — This item includes all costs associated with traffic control, related signage, and site
preparation necessary in order to begin construction of stoplog structure Q0. Site preparation includes
demolition of pavement, temporary pavement, fill material, removal of temporary pavement, excavation,
backfilling (not including levee embankment), compaction, and concrete barriers.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.
Work associated with mobilization will include preparation of equipment for transport, equipment transportation
and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators. Demobilization of
equipment and facilities is the disassembly and transport offsite of construction equipment after its use has
been completed. Work associated with demobilization will include disassembly of equipment for transport,
equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment required
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales; calibrating
load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing test loads
and test equipment; recording, reducing, and submitting test data; and compiling and submitting pile load test
reports. One lateral test will be required.

- I-Wall Sheetpiling — Payment for sheet piling will be made for installed sheetpiling. This item includes all cost
associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving, cutting,
splicing, and other materials incidental thereto.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and mixing
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- North Transition Wall — North Floodwall work includes forming (including form liners), reinforcing steel, ties
and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and colored
floodwall.

- South Transition Wall — South Floodwall work includes forming (including form liners), reinforcing steel, ties
and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and colored
floodwall.

- Monolith 21 — Monolith work includes forming (including form liners), reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored
floodwall work.
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- Monolith 22 — Monolith work includes forming (including form liners), reinforcing steel, ties and
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab
and colored floodwall work.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, colored abutment wall, and
colored center abutment with texturing.

- Stoplogs/Associated Metals for Q0 — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coats and tack coats, to a smooth transition to existing pavement, new
concrete pavement, guardrails, and pavement marking.

0056: Rolling Gate Q1 — Includes the following items:

- Construction Staging — This item includes all costs associated with traffic control, related signage,
temporary sheetpiling, excavation, and any other site preparation necessary in order to accomplish the
construction of rolling gate Q1. Site preparation includes demolition and disposal of pavement,
excavation for pile cap, backfilling (not including levee embankment), compaction, and temporary access
road.

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One tension test will be required.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.
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- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

-I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’'s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes forming, reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support
pedestals, slab end caps, and raised slab.
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- Monolith 23 (Corner Monolith)— Monolith work includes forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab and floodwall work.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals,
gate sill, and railroad sill for each closure monolith section.

- Rolling Gate Q1 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime and tack coats, to a smooth transition to existing pavement. Work also
includes striping where required.

0057: Rolling Gate Q3 — Includes the following items:

- Construction Staging — — This item includes all costs associated with temporary sheetpiling, excavation
for pile cap, backfilling (not including levee embankment), compaction, and any other incidental site
preparation necessary in order to accomplish the construction of rolling gate Q3.

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One tension test will be required.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and

equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
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placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes forming, reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support
pedestals, slab end caps, and raised slab.
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- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals,
gate sill, and railroad sill for each closure monolith section.

- Rolling Gate Q3 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.

0058: Stoplog Gap Q3A — Includes the following work:

- Construction Staging — This item includes all costs associated with traffic control, related signage, and
any other site preparation necessary in order to accomplish the construction of rolling gate Q3A. Site
preparation includes demolition and disposal of pavement, excavation, the provision and placement of fill
material, backfilling (not including the levee embankment), and compaction.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- I-Wall Sheetpiling — Payment for sheet piling will be made for installed sheetpiling. This item includes all
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving,
cutting, splicing, and other materials incidental thereto.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- M28 — Monolith work includes forming (including form liners), reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab , and colored
floodwall.

- M29 — Monolith work includes forming (including form liners), reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab, and colored
floodwall.

Page 39 of 103



DACWA41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385), Riverside, Missouri

0059a:

BIDDING SCHEDULE (PHASE Il BID NOTES)

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments.

- Stoplogs/Associated Metals for Q3A — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

Drainage Systems (Quindaro) — Includes the following items:

- Gatewell Structure #2 — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base,
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and
concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 54" Flap gate. This item also includes all cost associated with
furnishing, hauling, handling, placing, and maintaining the riprap/bedding for the outlet structure on
Gatewell #2 until final acceptance by the government.

- Gatewell Structure #4 without Pipe Laterals— The work includes all labor, equipment, and materials
necessary to: perform structural excavation; place forms, reinforcing, and concrete for the gatewell
structure base, walls, and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell
metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel plates,
screws, sluice gate, pipe railing, chains, and pipe stands; perform excavation/backfilling to preconstruction
ground elevation/compaction for 60" RCP; perform subgrade preparation and fine grading; place forms,
reinforcing, and concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place 60"
reinforced concrete pipe; perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and
concrete for the inlet structure base, and walls; finish and cure concrete; perform structural excavation for
outlet and ditch; place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and
cure concrete. This item also includes the furnishing, handling, and installation of the 60" Flap gate. This
item also includes all cost associated with furnishing, hauling, handling, placing, and maintaining the
riprap/bedding for the outlet structure on Gatewell #4 until final acceptance by the government.
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- Drainage System #8 - — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch;
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.
This item also includes the furnishing, handling, and installation of the 60” Flap gate; This item also
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding
for the outlet structure on Drainage System #8 until final acceptance by the government.

- Highway 9 Earthwork and Drainage System — The work includes the provision of all labor, equipment,
and materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm
drain, bore/jack and grade highway 9 ramp. Seeding and mulching are included with Item 0075 Seeding
and Mulching.

Argosy Bumpout — Includes the following items:

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

-I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’'s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Gatewell 4a with Pipe Laterals — The work includes all labor, equipment, and materials necessary to:
perform structural excavation; place forms, reinforcing and concrete for the gatewell structure base, walls,
and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains and pipe stands; perform excavation/backfilling/compaction of RCP, manholes and catch
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basins; perform subgrade preparation and fine grading; place forms, reinforcing and concrete for the pipe
cradles; finish and cure concrete; furnish, handle and place reinforced concrete pipe, manholes and catch
basins; perform structural excavation for outlet; place forms, reinforcing and concrete for the concrete
outlet structure base and walls; finish and cure concrete. This item also includes the furnishing, handling,
and installation of the 48” flap gate. This item also includes all cost associated with furnishing, hauling,
handling, placing and maintaining the riprap/bedding and filter cloth until final acceptance by the
Government.

- Gatewell 4 Pipe Laterals — The work includes all labor, equipment, and materials necessary to perform
excavation/backfilling to preconstruction ground elevation; compaction for the 48” and 15” RCP laterals,
manholes and catch basins; perform subgrade preparation and fine grading; furnish, handle and place 48”
and 15" reinforced concrete pipe; perform structural excavation for manholes and catch basins; place
forms, reinforcing and concrete for the manhole and catch basin base and walls; finish and cure concrete;
furnish, handle and install associated metals.

0060: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0061: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0062: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: QL Sta.
7+10 to 11+55; QL Sta. 207+00 to 216+00; QL Sta. 217+00 to 242+30.

0063: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0064: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0065: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, overbuild, and seepage cutoff impervious fill
necessary in preparation for riverside berm fill.

0066: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.

0067: Burlington Creek Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing,

and maintaining the rockfill until final acceptance by the government. The cost for excavation to place this rockfill is
also included in this item. It will be considered incidental to the rockfill item.
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0068: Aggregate Surface Course — This item includes all costs associated with furnishing, hauling, handling,
placing, and compacting the crushed stone surfacing material placed on the levee.

0069: Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government. Does not include riprap costs for Gatewell #4 or Drainage
System #8.

0070: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0071: Soil surface Erosion Control Material — This item includes all costs associated with the furnishing and
placement of erosion control material on the levee slopes.

0072: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of filter material on the levee slopes beneath the riprap.

0073: Riprap Truckload Test — This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. One riprap truckload test will be required.

0074: NW Platte Road Raise — This item includes all costs associated with the demolition/disposal of existing
pavement on NW Platte Road, the furnishing and placement of fill material; Grading, subgrade preparation,
furnishing and placement of base course material, prime coat, tack coats, new pavement, and pavement
markings.

0075a: Seeding & Mulching — Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0075b: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0076: Stoplog Gap R1A- Includes the following items:

- Construction Staging — This item includes all costs associated with traffic control, related signage, and
any other site preparation necessary in order to accomplish the construction of stoplog structure R1a. Site
preparation includes demolition of pavement, excavation, temporary pavement, fill material for temporary
road, backfilling (not including levee embankment), compaction, and Highway 9 shoulder repair.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
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construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- M25 — M25 work includes forming (including form liners), reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored
floodwall.

- M26 — M26 work includes forming (including form liners), reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored
floodwall.
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- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments.

- Stoplogs/Associated Metals for R1a — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

0077: Construction Staging — This item includes all costs associated with traffic control, related signage,
excavation, and any other site preparation necessary in order to accomplish the construction of rolling gate R2.
Site preparation for R2 includes demolition/disposal of pavement, excavation, backfilling/compaction (not including
levee embankment), and hauling and disposal of drill spoils.

0078: 24" Auger Cast Piles — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing (if required), grout, and reinforcing.

0079: 36" Drilled Piers — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing, grout, and reinforcing.

0080: 24" Drilled Piers — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing, grout, and reinforcing.

0081: All Other Work Associated with R2 — Includes the following items:

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.
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- I-Wall Sheetpiling (Labor/Equipment)— Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

- I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’'s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench. This
item does not include the concrete cutoff wall below Monoliths 2 and 3.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes structural excavation, backfilling/compaction with
select onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab with rail, and floodwall.

- Closure Monolith (S) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.

- Closure Monolith (C) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.

- Closure Monolith (N) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.

- Floodwall Monolith (1) — Monolith work includes structural excavation, backfilling/compaction with select

onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, and floodwall.
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- Floodwall Monolith (2) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below
slab, and floodwall.

- Floodwall Monolith (3) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below
slab, and floodwall.

- Corner Monolith— Monolith work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes slab and floodwall work.

- R2 Sanitary Sewer Relocation — The work includes all the labor, equipment, and materials required for
pavement demolition/disposal, temporary pavement, excavation, furnishing and installing manholes R2-1,
2,3,4,5,6,7, and 8, and associated piping, and backfilling/compaction.

- Rolling Gate R2 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

0082: 16" Pipe Piles — This item includes all costs associated with driving permanent piles, which include costs of
handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.

0083: 24" Pipe Piles — This item includes all costs associated with driving permanent piles, which include costs

of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.
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0084: All Other Work Associated with the Line Creek Floodwall — Includes the following items:

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

- I-Wall Sheetpiling (Materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff — This item includes all costs associated with placement of vinyl sheetpiling, non-woven
textile, trench excavation, furnishing and mixing sand and bentonite, and the placement of the
sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One tension test will be required.

- Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.
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- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- Pile Cap — Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils,
subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, finishing,
and curing concrete, and expansion joints.

- Floodwall Stem — Floodwall Stem work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints.

0085: HTRW Contingency Plan — The cost includes all work associated with writing, reviewing, submitting, and
revising the HTRW Contingency Plan. This includes the development and submittal of a Sampling and Analysis
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan. Costs for implementation of
the plan are not included.

0086a: Demolition — This item includes all costs associated with the demolition and disposal of buildings,
pavement, bridges and fences from Sta 0+00 to ~35+00, except the two city buildings located at floodwall Sta
23+50 and 24+50. Also included are electrical line disconnections and removals for all demolished items.

0086b: Salvage of City Buildings — This item includes the dismantling and salvaging of superstructure members of
the city-owned buildings located at floodwall Sta 23+50 and 24+50. The buildings will be partially dismantled
(determined by the right-of-way limits) and the structural members will be salvaged and stored within
approximately 300 feet. The demolition of the foundation for these two buildings will also be included under Item
0086b.

0087: Line Creek Excavation — The work includes the provision of all labor, equipment, and material required to
excavate, load, haul and dump material for the Line Creek Channel.

0088: Line Creek Fill — This item includes all labor, equipment, and material costs associated with placement and
compaction of impervious material for the channel fill.

0089: Hydraulic Drop Structures — This item includes all labor, equipment, and material costs associated with the

excavation for the drop structures, spreading of the spoil material, and the placement of sheetpile. The costs for
riprap, spalls, and bedding material are not included in this item.
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0090: 42" Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the 42" riprap until final acceptance by the government.

0091: 18" Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the 18” riprap until final acceptance by the government. Does not include costs for riprap in gabions at
Floodwall.

0092: Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the rockfill until final acceptance by the government.

0093: Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the spalls until final acceptance by the government.

0094: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0095: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material between the levee earth fill and 6-inch bedding.

Page 50 of 103



DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE (PHASE Il BID NOTES)

0096: Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. Three riprap truckload test will be required.

0097: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0098: Demolition — This item includes all costs associated with pavement demolition around the ProlLogis
building; fencing removal from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.

0099: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: RS
Sta.~66+00 to 79+00.

0100: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0101: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0102: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0103: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.

0104: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.

0105: Crushed Rock Surfacing — This item includes all costs associated with furnishing, hauling, handling,
placing, and compacting the crushed stone surfacing material placed on the levee.
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0106a: Seeding & Mulching — Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0106b: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0107: Pavement Replacement — Pavement Replacement includes furnishing all labor, equipment, and materials
necessary to prepare subgrade to receive new pavement, to install base course, and to install new pavement
including prime coat and tack coat, to a smooth transition to existing pavement. Work also includes striping and
guard rails where required.

0108: Drainage Systems (Riverside) — Includes the following items:

- Gatewell Structure #7 — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base,
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and
concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 36” Flap gate.

- Gatewell Structure #8— The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for manholes; place forms, reinforcing, and concrete for manhole
modifications; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing,
and concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 42” Flap gate.

Also included in this item is the modification of MH138, EXGI26, EXGI27, Monolith 9 pile cap, pile cap
walls, and floodwall.
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- Gatewell Structure #9 - The work includes all costs associated with sheetpiling; excavation; base slab;
structure walls; precast structural walls, elevated slab, backfilling/compaction, ladder/platforms, pipe
railing, sluice gate, electrical service, breakout of existing pipe, traffic control, bypass pipe, temporary
bypass pipe and pump; waterline; water nozzle flushing system; concrete stairs on grade; backflow vault
base slab; backflow preventer vault walls; mob/demob; site restoration.

- GW#9 Relief Wells 5&6 — The work includes all costs associated with mob/demaob to the site, drilling for
wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe,
flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests.

- Gatewell Structure #10 — The work includes all costs associated with the construction of the base slab,
walls, elevated slab, metals, pipe, cradle, concrete collar, outlet structure, flap gate, ditch, associated
excavation, backfilling to preconstruction ground elevation, and compaction.

- Gatewell Structure #11 - The work includes all costs associated with the construction of piles for the base
slab, base slab, walls, elevated slab, metals, pipe, cradle, inlet/outlet structure, flap gate, associated
excavation, backfilling to preconstruction ground elevation, and compaction.

- Gatewell #11 Relief Wells 1 thru 4 — The work includes all costs associated with mob/demob to the site,
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout,
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests.

- Sewer System #1 — Design - The work includes all the labor, materials and equipment required for the
preparation and submittal of the final plans and specifications for the construction of gatewell #6A and
associated metals. Design component includes all labor, materials and equipment required for the
coordination, investigation, analysis, preparation and submittal of the analysis in construction plans and
specifications for the construction of gatewell #6A and associated metals. The design component is to be
bid as a firm fixed price which is not negotiable.

- Sewer System #1 — Construction - The work includes all costs associated with the construction of
gatewell #6A, the provision and installation of the 66" RCP, metals associated with gatewell #6A,
demolition, associated excavation, backfilling, compaction, and the temporary bypass. The Government
has entered the price for the construction component identified on the bidding schedule. If the
construction component is performed by a subcontractor, the subcontractor shall furnish the Contractor
itemized invoices showing the actual construction component cost incurred, less betterments, for the
construction. The Contractor shall furnish the Government these itemized invoices, and invoices for
construction component work the Contractor has performed, for verification and possible negotiations.
After the parties have agreed upon the construction component amount, the Government will adjust the
contract lump sum price for the respective construction component to the agreed construction component
amount. No additional markups for the Contractor are to be added to the construction component within
the base bidding schedule or any negotiated amounts.

- Drainage System #2 — The work includes all costs associated with the construction of gatewell #6B, the

provision and installation of the 24” RCP, metals associated with gatewell #6B, demolition at JB-5 to
EXMH28; temporary bypass for JB-5; Manhole JB-5, MH-6, JB-7; demolition of existing 24" VCP/CMP;
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demolition/modification of EXMH-28; associated excavation, backfilling to preconstruction ground
elevation, and compaction.

- Drainage System #3 — The work includes all costs associated with the construction of Gate Structure

GS-3, the demolition of the 6'x6’ RCB, the provision and installation of the 18" RCP, 18" DIP, grate inlet
GlI-14, curb inlet CI-13, and associated excavation, backfilling to preconstruction ground elevation, and

compaction.

- Drainage System #4 — The work includes all costs associated with the construction of an inlet/outlet
structure, manhole MH-12, 60" RCP, manhole MH-11, manhole MH-10A; associated excavation,
backfilling to preconstruction ground elevation, compaction, and riprap.

- Drainage System #5 — The work includes all costs associated with the provision and installation of the
54" RCP, 30" RCP, outlet structure, field inlet FI-1, JB-2, JB-3, JB-4; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System #6A — The work includes all costs associated with the provision and installation of the
15" RCP, manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System #6B — The work includes all costs associated with the provision and installation of the
48" RCP, 15" RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation,
backfilling to preconstruction ground elevation, and compaction.

- Drainage System at 9B — The work includes all costs associated with the provision and installation of the
18"/30" RCP, 18"/30" Inlet structure, 18"/30” Outlet Structure; demolition and disposal of pavement;
pavement repair; associated excavation, backfilling to preconstruction ground elevation, and compaction.

-Interior Detention Basin South Red-X — The work includes all costs associated with the provision and
installation of the 15" CMP; excavation, backfilling and compaction for the 15" CMP; Excavation for the
detention pond; and detention pond shaping. Seeding and mulching are included in Item 0106 Seeding
and Mulching.

- Red-X Ditch — The work includes all costs associated with excavation and grading of the ditch; the
construction of Junction Box JB-R98; the associated excavation, backfilling, and compaction for the
extended pipe and junction box; demolition of the CMP in the Junction Box.

- Drainage System at ProLogis — The work includes all costs associated with the provision and installation
of the 30” RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet
structure; associated excavation, backfilling to preconstruction ground elevation, and compaction.

- Drainage System at ProLogis, Tract 187 — The work includes all costs associated with the excavation,
backfilling and compaction for the reinforced concrete pipe; the furnishing, handling and placement of the
30" RCP and end sections; the structural excavation, backfilling, and compaction for the grate inlets; and
the construction of the grate inlets.
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- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site,
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout,
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the
cost for the construction of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at
the floodwall.

- Modular Block Wall at Kitterman — Work includes all cost associated with the excavation; forming and
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and
geogrid; and backfilling/compaction of granular backfill and topsoil. The contractor shall also be
responsible for all costs associated with the design of the modular block wall.

0109a: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.

0109b: Anti-Graffiti Sealer -- This item includes all costs associated with the furnishing/application of anti-graffiti
sealer to the walls of: QO North/South transition; M21/M22, and the Closure Monolith; Q3a — M28/M29, and
Closure Monolith; R1a — I-wall, M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith
(S), Closure Monolith (N), Floodwall Monolith (1), Floodwall Monolith (2), Floodwall Monolith (3), and M27;
Riverside Floodwall — both sides.
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ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAI AMT
0110 Mobilization/ LS

Demobilization

0111 Design-Build Relocations

a. Mo. Gas Energy - LS $ 54,650
Design
- Station 5+94 Q LS $ 4,150
- Station 6+60 Q LS $ 4,150
- Station 216+26 Q LS $ 34,200
- Station 7+33 R LS $ 3,900
- Station 79+96 R LS $ 4,400
- All other Stations LS $ 3,850
b. Mo. Gas Energy —
Construction LS $500,000
- Station 5+94 Q LS $ 53,000
- Station 6+60 Q LS $ 47,300
- Station 216+26 Q LS $245,500
- Station 7+33 R LS $ 37,000
- Station 79+96 R LS $ 47,200
- All other Stations LS $ 70,000
c. Mo.-Amer Water - LS $ 19,630
Design
- Station 2+62 Q LS $ 3,800
- Station 12+46 Q LS $ 5,000
- Station 205+55 Q LS $ 2,700
- Station 241454 Q LS $ 1,380
- Station 6+92 R LS $ 1,800
- Station 19+40 R LS $ 3,300
- Station 79+58 R LS $ 1,650
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d. Mo.-Amer Water —
Construction LS $400,000
- Station 2+62 Q LS $ 60,000
- Station 12+46 Q LS $125,000
- Station 205455 Q LS $ 55,000
- Station 241+54 Q LS $ 40,000
- Station 6+92 R LS $ 50,000
- Station 19+40 R LS $ 45,000
- Station 79+58 R LS $ 25,000
e. Southwestern Bell
Telephone - Design LS $ 32,000
- Station 11+71 Q LS $ 3,700
- Station 79+76 R LS $ 2,000
- All other Stations R LS $ 19,100
- All other Stations Q LS $ 7,200

f. Southwestern Bell
Telephone - LS $300,000
Construction

- Station 11+71 Q LS $ 15,000

- Station 79+76 R LS $ 75,000

- All other Stations R LS $ 85,000

- All other Stations Q LS $125,000

g. City of KCMO - LS $ 12,380

Design

- Station 205+22 Q LS $ 5,700

- Station 79+94 R LS $ 0

- Station 80+66 R LS $ 0

- All other Stations LS $ 6,680
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NO.

EST
DESCRIPTION QTY

h. City of KCMO -
Construction

- Station 205+22 Q
- Station 79+94 R
- Station 80+66 R
- All other Stations

i. Equilon - Design

j- Equilon -
Construction

k. Conoco - Design
- Station 118+97 Q
- All other Stations

I. Conoco -
Construction
- Station 118+97 Q
- All other Stations

M.AT&T - Design

n. AT&T - Construction

0. Williams Energy -
Design
- Station 13+09 Q
- Station 185+20 Q
- All other Stations

p. Williams Energy —
Construction
- Station 13+09 Q
- Station 185+20 Q
- All other Stations

g. Williams Natural Gas —
Design

r. Williams Natural Gas —
Construction

s. Williams Communication —
Design

UNIT

LS

LS
LS
LS
LS

LS
LS

LS
LS
LS

LS

LS
LS

LS
LS
LS

LS

LS
LS

LS
LS
LS
LS
LS
LS

LS
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ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAIL  AMT
t. Williams Communication —
Construction LS $ 25,000
u. Argosy — Design LS $ 14,240
- Station 196476 Q LS $ 1,000
- Station 196+49 Q LS $ 1,000
- All other Stations LS $ 12,240
v. Argosy — Construction LS $500,000
- Station 196+76 Q LS $ 60,000
- Station 196+49 Q LS $ 65,000
- All other Stations LS $375,000
w. City of Riverside - LS $ 30,000
Design
X. City of Riverside - LS $250,000
Construction
y. KCPL - Design LS $ 28,050
- Quindaro Levee LS $ 13,700
- Riverside Levee LS $ 14,350
z. KCPL - Construction LS $500,000
- Quindaro Levee LS $185,000
- Riverside Levee LS $315,000
0112 Design Complete LS $
Relocations
- Station 40+30 Q LS $
- All other Work LS $
0113a Demolition/Sitework LS $
(Quindaro)
0113b New Fencing (Quindaro/
Riverside 8,444 LF $ $
0114 Protective Services LS $ 190,000
of Q1/Q3
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0115 Construction Staging LS $ 450,000
by Railroad
for Q1/Q3
0116 H-Piles 14x102 22,052 LF $ $

0117 Not Used
0118 Not Used
0119 Not Used
Quindaro Pump Plant

0120a Ponding Area 160,000 CY $ $
Excavation

0120b Ponding Area Over-

Excavation 33,700 CcY $ $
0121  Structural Excavation 27,709 CcY $ $
0122  Inlet/Outlet Ditch LS $ $
0123 Backfilling 23,981 CY $ $
0124 Riprap 874 TONS $ $

0125 Geotextile Used as
Filter Material 12,492 SF $ $
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0126  All other ltems LS $
-Inlet Structure LS $
-Trash Rack LS $
-108" Reinforced LS $
Concrete Pipe LS $
-Twin 9'x9' Reinforced LS $
Concrete Box LS $
-Pump Plant LS $
-Pump Plant Metals (Inc LS $
vents/Discharge Pipe
-Pumps/Pump Controls LS $
- 108" Sluice Gate LS $
-Electrical Work LS $
-Electrical Service to LS $
Pump Plant
-Outlet Structure LS $
-108" Dia Flap Gates LS $
-Free Board Gage LS $
-Gabions on Inlet Ditch LS $
0127 Stoplog Gap QO LS $
-Construction Staging LS $
for QO
-Test Piles - Mob/Demob LS $
-Test Piles — Lateral
Load Test LS $
-I-Wall Sheetpiling LS $
-Seepage Cutoff Wall LS $
-North Transition Wall LS $
-South Transition Wall LS $
-Monolith 21 LS $
-Monolith 22 LS $
-Closure Monolith LS $
-Stoplogs/Associated LS $
Metals for QO
-Pavement LS $

Reconstruction
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ITEM

NO.
0128

0129

EST
DESCRIPTION QTY

Rolling Gate Q1
-Construction Staging
by Contractor
-Test Piles - Mob/Demob
- Test Piles - Tensile
Load Test
- Test Piles - Lateral
Load Test
- Test Piles - Compressive
Load Test
-I-Wall Sheetpiling (Labor/
Equipment)
-I-Wall Sheetpiling (Material)
-Seepage Cutoff Wall
-I-Wall Concrete
-Storage Monolith
-Monolith 23 (Corner
Monolith)
-Closure Monolith
-Rolling Gate Q1
-Pavement
Reconstruction

Stoplog Gap Q2

-Site Work For Q2

-Test Piles - Mob/Demob

- Test Piles - Tensile
Load Test

- Test Piles - Lateral
Load Test

- Test Piles - Compressive
Load Test

-I-Wall Sheetpiling (Labor/
Equipment)

-I-Wall Sheetpiling (Material)

-Seepage Cutoff

-I-Wall Concrete

-Pile Cap

BIDDING SCHEDULE

UNIT
LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS
LS

LS
LS
LS
LS
LS
LS

LS
LS

Page 62 of 103

UNIT
PRICE

|

@B A B B BB & & & & &

& B B

& H B BB & & & & &

29,000

29,000



DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASF SCHFDUI F PHASF | + PHASF ||

ITEM EST UNIT
NO_ DESCRIPTION QTY UNIT PRICE SUBTOTAI  AMT
-Closure Monolith Wall/ LS $
Abutment
-Closure Monolith Sill LS $
-Stoplogs - Type A LS $
-Stoplogs - Type B LS $
-Stoplog Storage LS $
Pedestals
-Stoplog Posts/Misc Metals LS $
For Stoplogs
0130 Ralling Gate Q3 LS $
-Construction Staging LS $
-Test Piles - Mob/Demob LS $
- Test Piles - Tensile
Load Test LS $
- Test Piles - Lateral
Load Test LS $
- Test Piles - Compressive
Load Test LS $
-I-Wall Sheetpiling (Labor/
Equipment) LS $
-I-Wall Sheetpiling (Material) LS $ 28,000
-Seepage Cutoff Wall LS $
-I-Wall Concrete LS $
-Storage Monolith LS $
-Closure Monolith LS $
-Rolling Gate Q3 LS $
0131 Stoplog Gap Q3A LS $
-Construction Staging LS $
-Test Piles - Mob/ LS $
Demob
- Test Piles - Lateral
Load Test LS $
-I-Wall Sheetpiling LS $
-Seepage Cutoff Wall LS $
-Not Used LS $
-M28 LS $
-M29 LS $
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ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE
-Closure Monolith LS
-Stoplogs/Associated LS
Metals for A3a
-Pavement LS
Reconstruction
0132a Drainage Systems (Quindara) LS
-Gatewell #2 LS
-Gatewell #4 without
Pipe Laterals LS
-Drainage System #8 LS
-Hwy 9 Earthwork and LS
Drainage System
0132b Argosy Bumpout LS
-I-Wall Sheetpiling (Labor/
Equipment) LS
-I-Wall Sheetpiling (Material) LS
I-Wall Concrete LS
Gatewell #4a
With Laterals LS
Gatewell #4-
Pipe Laterals LS
Quindaro | evee (Phase 1)
0133 Clearing and Grubbing LS
0134 Required Excavation 415,660 CY $
0135 Not Used
0136 Not Used
0137 Riprap 21,537 TONS $
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ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAI.  AMT
0138 Bedding 6,117 TONS $ $
0139 Rockfill 9,790 TONS $ $
0140 Soil Surface Erosion 11,968 SY $ $
Control Material
0141 Riverside Berm Fill 167,000 CY $ $
0142 Random Fill 1,505,404 CY $ $
0143  Impervious Fill 401,302 CY $ $
0144 Crushed Rock Surfacing 5,100 TONS $ $
0145 Seeding & Mulching - 78 ACRES $ $
Levee Mix

0146a Seeding & Mulching -
Native Grasses/Wild-
Flowers, Mixture “A” 73 ACRES $ $

0146b Seeding and Mulching-
Native Grasses/Wild-
Flowers, Mixture “C” 10 ACR $ $

0147 Seeding & Mulching -
Native Grasses,

Mixture “B” 93 ACRES $ $
0148a Trees (APM) 2,800 EA $ $
0148b Trees (Bare Root) 21,000 EA $ $
0149  Shrubs 8,400 EA $ $
0150 Free Board Gage LS $
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ITEM

NO. DESCRIPTION

Quindaro | evee (Phase II)

0151 Clearing and Grubbing

0152 Inspection Trench
Excavation

0153 Exc/Disposal of
Unsuitable Material

0154 Riverside Berm Fill

0155 Random Fill

0156 Impervious Fill

0157 Landside Berm Fill

0158 Burlington Creek
Rockfill

0159 Crushed Rock Surfacing

0160 Riprap

0161 Bedding

0162 Soil Surface Erosion
Control Material

0163 Geotextile used as Filter
Material

0164 Riprap Truckload Test

0165 NW Platte Road Raise

EST
QTY

18,682

10,890

25,604
194,889
148,555

77,339

3,903

1,996
9,810
2,952

2,585

2,856

UNIT

LS

CY

CY

CY

CY

CY

CY

TONS

TONS

TONS

TONS

SY

SY

LS

LS
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ITEM EST
QTY

NO. DESCRIPTION

0166a Seeding & Mulching —
Levee Mix

0166b Seeding & Mulching—
Native Grasses,
Mixture “B”
0167 Stoplog Gap Rla
-Construction Staging
-Test Piles - Mob/
Demob
- Test Piles - Tensile
Load Test
- Test Piles - Lateral
Load Test
- Test Piles - Compressive
Load Test
-I-Wall Sheetpiling (Labor/
Equipment)
-I-Wall Sheetpiling (Material)
-Seepage Cutoff Wall
-I-Wall Concrete
-M25
-M26
-Closure Monolith
-Stoplogs/Assoc.
Metals for R1la
-Pavement Reconstruction

Rolling Gate R2

0168 Construction Staging

0169 24" Dia. Auger Cast
Piles

0170 36" Dia. Drilled Piers

0171 24" Dia. Drilled Piers

UNIT

UNIT  PRICE

31.3 ACR $

21.3 ACR $
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS

LS

2,709 LF $

166 LF $

381 LF $
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ITEM
NO.

0172

EST
DESCRIPTION QTY

All Other Work
Associated with R2

-Test Piles - Mob/
Demob
- Test Piles - Compressive
Load Test
-I-Wall Sheetpiling (Labor/
Equipment)
-I-Wall Sheetpiling (Material)
-Seepage Cutoff Wall
-I-Wall Concrete
-Storage Monolith
-Closure Monolith (S)
-Closure Monolith (C)
-Closure Monolith (N)
-Floodwall Monolith (1)
-Floodwall Monolith (2)
-Floodwall Monolith (3)
-Corner Monolith
-R2 Sanitary Sewer
Relocation
-Rolling Gate R2
-Pavement
Reconstruction

Line Creek Floodwall

0173

0174

16" Pipe Piles 16,895

24" Pipe Piles 1,098

UNIT

LS

LS

LS

LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS
LS

LS
LS

LF

LF
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ITEM EST UNIT
NO. DESCRIPTION QTY UNIT PRICE SUBTOTAI AMT
0175 All Other Work Assoc LS $

w/Line Creek FW

-I-Wall Sheetpiling (Labor/

Equipment) LS $
-I-Wall Sheetpiling (Material) LS $ 30,000
-Seepage Cutoff Wall LS $
-I-wall Concrete LS $
-Test Piles - Mob/ LS $
Demob
- Test Piles - Tensile
Load Test LS $
- Test Piles - Lateral
Load Test LS $
- Test Piles - Compressive
Load Test LS $
-Pile Cap LS $
-Floodwall Stem LS $
Line Creek
0176 HTRW Contingency Plan LS $
0177a Demolition LS $
0177b Salvage of City
Buildings LS $
0178 Line Creek Excavation 185,841 CY $ $
0179 Line Creek Fill 25,111 CY $ $
0180 Hydraulic Drop LS $
Structures
0181 42" Riprap 4,196 TONS $ $
0182 18" Riprap 20,678 TONS $ $
0183  Rockfill 59,502 TONS $ $
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ITEM
NO.

0184

0185

0186

0187

DESCRIPTION
Spalls
Bedding

Geotextiles used as
Filters

Riprap Truckload
Test

Riverside | evee

0188

0189

0190

0191

0192

0193

0194

0195

0196

0197a

0197b

0198

Clearing and Grubbing
Demolition

Excavation of
Unsuitable Material

Inspection Trench
Excavation

Riverside Berm Fill
Levee Random Fill
Levee Impervious Fill
Landside Berm Fill
Crushed Rock Surfacing

Seeding & Mulching —
Levee Mix

Seeding & Mulching —
Native Grasses,
Mixture “B”

Pavement Replacement

EST
QTY

1,326
6,766

312

17,500

13,213

28,238
96,884
115,162
1,293

1,386

21.3

8.5

TONS

TONS

SY

LS

LS

LS

CY

CY

CY

CY

CY

CY

TONS

ACR

ACR

LS
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DACW41-02-B-0001-0015

Project: Missouri River Levee System, Quindaro Levee and Stoplog Gap,
(Levee Unit L-385) Riverside, Missouri

BIDDING SCHEDULE

BASE SCHEDULF PHASE | + PHASF ||

ITEM EST UNIT
NO_  DESCRIPTION QTY UNIT PRICE SUBTOTAL  _AMT
0199 Drainage Systems LS $
(Riverside)
Gatewell #7 LS $
Gatewell #8 LS $
Gatewell #9 LS $
GW#9 Relief Wells 5&6 LS $
Gatewell #10 LS $
Gatewell #11 LS $
GW#11 Relief Wells LS $

1thru 4
Sewer System #1 — Design LS $
Sewer System #1 - LS $775,000

Construction
Drainage System #2 LS $
Drainage System #3 LS $
Drainage System #4 LS $
Drainage System #5 LS $
Drainage System #6A LS $
Drainage System #6B LS $
Drainage System at 9B LS $
Interior Detension Basin LS $
South Red-X
Red-X Ditch LS $
Drainage System @

Prologis LS $
Drainage System @

Prologis, Tract 187 LS $
Relief Wells 7&8 @

Prologis LS $
Gabions @ Floodwall LS $
Modular Block Wall at

Kitterman LS $
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BIDDING SCHEDULE
BASE SCHEDULF PHASE | + PHASF 1|

ITEM EST UNIT
NO.  DESCRIPTION QTY UNIT PRICE

0200 Government Field
Office 36 MONTHS $

SUBTOTAI  AMT

OPTION SCHFEDUI F PHASE | + PHASE ||

0201 Anti-Graffiti Sealer
(OPTION 1) 54,300 SF $

TOTAL SCHEDULE PHASE | + 11 $

Determination of the Bidder’s total price for the proposed work will be based on the TOTAL of the BASE SCHEDULE and
OPTION SCHEDULE. Immediate award will be made of the BASE SCHEDULE. At the option of the Government, the
OPTION SCHEDULE may be awarded at the bid price after Notice of Award for the BASE SCHEDULE work. The
Government does not guarantee any work beyond that of the BASE SCHEDULE. The Government reserves the right to pick
up the OPTION SCHEDULE at the bid price within 60 calendar days after the Notice to Proceed. Bidders’ attention is directed

to SECTION 00100, paragraph titled “Evaluation of Options”.
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Following are descriptions of work for each bid item for purposes of determining measurement
and Payment.

0110: Mobilization/Demobilization — Mobilization of equipment and facilities during the contract is the transport,
initial assembly and setup of construction equipment prior to project startup. Work associated with mobilization will
include preparation of equipment for transport, equipment transportation and setup, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Demobilization of equipment and facilities is the disassembly and
transport offsite of construction equipment after its use has been completed. Work associated with demobilization
will include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators. Fifty percent (50%) of Mobilization/Demobilization will be paid for
Mobilization and the remaining fifty percent (50%) will be paid for demobilization.

0111: Design/Build Relocations — Each relocation identified is comprised of two components: design and
construction. The design component includes all labor, materials, and equipment required for the coordination,
investigation, analysis, preparation, and submittal of the analysis and construction plans and specifications for the
relocation of the specified utilities. The construction component includes all work to be completed per the approved
relocation construction plans and specifications by the respective Contractor or subcontractor. The Government has
entered the price for the design/construction component identified on the bidding schedule. If the component is
performed by a subcontractor, the subcontractor shall furnish the Contractor itemized invoices showing the actual
component cost incurred, less betterments, for the relocation. The Contractor shall furnish the Government these
itemized invoices, and invoices for component work the Contractor has performed, for verification and possible
negotiations. After the parties have agreed upon the component amount, the Government will adjust the contract lump
sum price for the respective component to the agreed component amount. No additional markups for the Contractor
are to be added to the component within the base bidding schedule or any negotiated amounts. The Government
reserves the right to not award all or individual line items under the “Design-Build Relocation” Bid Item. If certain utility
locations are not awarded under this contract, the Contractor will still be required to coordinate with the utility
companies and to work around the utility company relocations that were not awarded.

0112: Relocations -- Design Complete — The work includes all work required to relocate items identified below.
The work also includes utility investigation and analysis as well as overall utility coordination and scheduling.

- Intercontinental Corporation Utility Service Alteration — Air Line Relocation, Sta 40+51 - This item
includes all work required to relocate Intercontinental Corporation 2” steel airline. The work includes
clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways, trench excavation,
dewatering and shoring of trench walls as required; subgrade preparation and fine grading;
providing, handling, connecting, and placing airline pipe and fittings; backfilling and compacting with
clean excavated material; excavation for removal of existing airline to required limits; making new
pipe connections; backfilling/compaction with clean excavated material; and testing of airline for
leaks;
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- Intercontinental Corporation Utility Service Alteration — 30" Storm Sewer Pipe — This item includes all
work associated with the abandonment of the 30” Storm Sewer pipe.

- Intercontinental Corporation Utility Service Alteration — Electrical Line Relocation, Sta 41+03 - This
item includes all work required to relocate Intercontinental Corporation Electric service line. The
work includes clearing & grubbing, stripping and stockpiling of topsoil for pipeline right of ways,
trench excavation, dewatering and shoring of trench walls as required; subgrade preparation and
fine grading; providing, handling, connecting, and placing conduit and electric line; backfilling and
compacting with clean excavated material; excavation for removal of existing electrical line to
required limits; making new line connections; backfilling/compaction with clean excavated material;
and testing of electrical lines;

- Intercontinental Corporation Utility Service Alteration — Remove Sanitary Lagoon Pipe and Manhole
Connection and grouting of existing 8” pipe — The work includes clearing & grubbing, stripping and
stockpiling of topsaoil for replacement, excavation, dewatering and shoring as required, removal of
pipe and manhole, backfilling and compaction with clean excavated material. The work also
includes the grouting of the existing 8” sanitary pipe. (Station 40+30)

- Intercontinental Corporation Utility Service Alteration — Remove Sanitary Lagoon — The work
includes all labor, equipment, and material necessary to dewater, excavate, load, haul, and dispose
of the wastewater and sludge within the existing sanitary lagoon.

- Intercontinental Corporation Utility Service Alteration — Hopper Utility Service — This item includes all
work associated with the extension of the utility service to the relocated hopper.

- Intercontinental Ponding Area — This item includes all labor, equipment, and material necessary to
excavate and create the southeast and west detention ponds and to fill the existing ponding area
next to Intercon as shown. This also includes the entire drainage system leading to the southeast
detention pond, and ditch construction and fill next to the southeast detention pond.

- Fence Relocation (Quindaro) — The work includes the provision of all labor, equipment, and
materials for the removal of fence posts and associated concrete, chain link fabric, barbed wire,
gates and associated hardware from the work site; also included is hauling of material offsite, and
proper disposal offsite. Fencing material is not to be reused.

- Shed/Hopper Relocation — The work includes removal/replacement of the existing shed, hopper,
foundation and associated road and parking area.

- Station 178+50 — Storm Sewer Removal — 15 “ CMP. The work includes the provision of all labor,
equipment and materials required for the removal of the storm sewer.
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- Station 177+50 — Culvert “A” — The work includes the provision of all labor, equipment, and materials
required for the excavation, provision and pipejacking of 15" CMP, and backfilling.

- Station 177+50 — Culvert “B” — This work includes the provision of all labor, equipment, and materials
required for excavation, provision and installation of 15" CMP, manhole, and backfilling.

- Station 158+00 — 24" Storm Sewer Removal-- The work includes all labor, equipment, and materials
required to remove the existing 24-inch storm sewer
0113a: Demolition/Site Work — This item includes all labor, equipment, and material costs associated with the
demolition of the East and West Parking Lots of Argosy including saw cutting of pavement, pavement removal and
disposal, curb removal and disposal, light pole removal and disposal, manhole removal and disposal, pipe
demolition and disposal, curb inlet removal and disposal, and the abandonment of pipes. Also included in this item
is the new pavement, curb, and light poles at the Argosy.

0113b: New Fencing (Quindaro/Riverside) — New fencing includes the provision and installation of corner/line/gate
posts with concrete, brace bars, chainlink fabric, stretcher bars, truss rods with turnbuckles, line post wire ties,
tension wire, wire hog rings, post brackets with barbed wire, locking devices, plunger bar and all other details
shown on drawings.

0114: Protective Services - This item includes all work that is performed by the railroad as protective services in
the installation of Q1 and Q3. The railroad shall furnish the Contractor itemized invoices showing the actual cost
incurred, less betterments, for the protective services. The contractor shall furnish the government these
itemized invoices for verification and possible negotiations. After the parties have agreed upon the amount, the
government will adjust the contract lump sum price for this item to the agreed protective services amount. No
additional markups for the contractor are to be added to the railroad’s charges. This cost will be handled as a
pass thru cost.

0115: Construction Staging by Railroad for Q1/Q3 — This item includes all costs associated with track related work
associated with the routing of the trains to the active tracks. This item does not include temporary sheetpiling,
excavation, backfilling, sighage, or demolition of pavement. The railroad shall furnish the Contractor itemized
invoices showing the actual cost incurred, less betterments, for the construction staging. The Contractor shall
furnish the government these itemized invoices for verification and possible negotiations. After the parties have
agreed upon the amount, the government will adjust the contract lump sum price for this item to the agreed
construction staging amount. No additional markups for the Contractor are to be added to the railroad’s charges.
This cost will be handled as a pass through cost.

0116: H-Piles 14x 102 — This item includes all costs associated with driving permanent piles, which include costs

of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.
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0117: Not Used
0118: Not Used
0119: Not Used

0120a: Ponding Area Excavation — This item includes all labor, equipment, and material costs associated with
excavating, loading, hauling, and dumping of material from the Ponding area limits.

0120b: Ponding Area Over-Excavation -- This item includes all labor, equipment, and material costs associated with
the excavation, manipulation, and disposition of the material excavated below the ponding area limits shown

on the plans. If the Contractor elects to use an alternate disposal area in accordance with the specifications, no cost
shall be entered for this item.

0121: Structural Excavation— This item includes all labor, equipment, and material costs associated with excavating,
loading, hauling, and dumping of material from the inlet, pipe, pump plant, and outlet limits. This item also includes
any dewatering necessary to construct pump plant and associated items.

0122: Inlet/Outlet Ditch— This item includes all labor, equipment, and material costs associated with excavating,
loading, hauling, and dumping of material from the inlet/outlet ditch limits.

0123: Backfilling— This item includes all labor, equipment, and material costs associated with excavating, loading,
hauling, dumping, spreading, and compaction of material for the inlet, pipe, pump plant, and outlet limits. This item
does not include fill for the levee embankment.

0124: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining the

riprap until final acceptance by the government for the pump plant ditch. This item does not include riprap for the
gabions.
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0125: Geotextile Used As Filter Material — This item includes all costs associated with the furnishing and placement
of geotextile materials on the inlet/outlet ditch slopes below riprap material.

0126: All Other Items for the Quindaro Pump Plant (which include the following items).

- Inlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe excavation; place
sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls; finish and cure concrete.

- Trash Rack — The work includes all labor, equipment, and materials necessary to fabricate and install trash
racks on the inlet structure.

- 108" Reinforced Concrete Pipe — The work includes all labor, equipment, and materials necessary to: perform
subgrade preparation for pipe shaping and cradles; place forms, reinforcing, and concrete for the pipe cradles;
finish and cure concrete; furnish, handle, and place reinforced concrete pipe.

- Twin 9'x9’ Reinforced Concrete Box — The work includes all labor, equipment, and materials necessary to:
perform subgrade preparation for RCB; place forms, reinforcing, and concrete for the RCB; finish and cure
concrete: installation of collar, expansion joints, and waterstops.

- Pump Plant — The work includes all labor, equipment, and materials necessary to: perform subgrade
preparation; place forms, reinforcing, and concrete for the pump plant base, walls, and elevated slab; finish and
cure concrete.

- Pump Plant Metals — The work includes all labor, equipment, and materials necessary to fabricate, furnish and
install pump plant metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel
plates, screws, gate operator platform, guard railing, chains, and fencing. Cost also includes the fabrication,
installation/removal, and storage of stoplogs.

- Pumps/Pump Controls — The work includes all labor, equipment, and material necessary furnish and install
pumps, discharge tubes, and pump controls.

- 108" Sluice Gate — The work includes all labor, equipment, and materials necessary to furnish and install wall
thimble, sluice gate, stem, and gate operators.

- Electrical Work — The work includes all labor, equipment, and materials hecessary to provide an electrical
service drop, motor control center, transformers, grounding, wiring and conductors.

- Electrical Service to Pump Plant — The work includes all labor, equipment, and materials necessary to provide

electrical service to the Pump Plant, including; tap in connection, trenching, conduits, riser poles, electrical poles,
and wiring.
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- Outlet Structure — The work includes all labor, equipment, and materials necessary to: perform toe
excavation; place sheetpiling; place forms, reinforcing, and concrete for the inlet structure base, and walls;
finish and cure concrete.

- 108" Flap Gate — The work includes all labor, equipment, and materials necessary to furnish and install
wall thimbles and flap gate.

- Free Board Gages — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the free board gages including but not limited to surveying, welding, painting, and
signage.

- Gabions on inlet Ditch - This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the riprap and cages until final acceptance by the government for the gabion protection at
1635.

0127: Stoplog Gap QO — Includes the following items:

-Construction Staging — This item includes all costs associated with traffic control, related signage, and site
preparation necessary in order to begin construction of stoplog structure QO. Site preparation includes demolition
of pavement, temporary pavement, fill material, removal of temporary pavement, excavation, backfilling (not
including levee embankment), compaction, and concrete barriers.

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- I-Wall Sheetpiling — Payment for sheet piling will be made for installed sheetpiling. This item includes all
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving,
cutting, splicing, and other materials incidental thereto.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.
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- North Transition Wall — North Floodwall work includes forming (including form liners), reinforcing steel,
ties and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and
colored floodwall.

- South Transition Wall — South Floodwall work includes forming (including form liners), reinforcing steel,
ties and accessories; pouring, finishing, and curing concrete, and expansion joints. This includes slab, and
colored floodwall.

- Monolith 21 — Monolith work includes forming (including form liners), reinforcing steel, ties and
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab
and colored floodwall work.

- Monolith 22 — Monolith work includes forming (including form liners), reinforcing steel, ties and
accessories; pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab
and colored floodwall work.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, colored abutment wall, and
colored center abutment with texturing.

- Stoplogs/Associated Metals for Q0 — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coats and tack coats, to a smooth transition to existing pavement, new
concrete pavement, guardrails, and pavement marking.

0128: Rolling Gate Q1 — Includes the following items:

- Construction Staging — This item includes all costs associated with traffic control, related signage,
temporary sheetpiling, excavation, and any other site preparation necessary in order to accomplish the
construction of rolling gate Q1. Site preparation includes demolition and disposal of pavement,
excavation for pile cap, backfilling (not including levee embankment), compaction, and temporary access
road.

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.
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- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One tension test will be required.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes forming, reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support
pedestals, slab end caps, and raised slab.
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- Monolith 23 (Corner Monolith)— Monolith work includes forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab and floodwall work.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals,
gate sill, and railroad sill for each closure monolith section.

- Rolling Gate Q1 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime and tack coats, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

0129: Stoplog Gap Q2 — Includes the following items:

- Site Work for Q2 — The work includes the provision of all labor, equipment, and materials necessary for
the demolition of the existing roadway and railroad, excavation for the pile cap, road raise, and
railroad/roadway reconstruction.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing;, and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. Six tension tests will be required.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. Seven lateral tests will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
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mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. Six compressive load tests will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff — This item includes all costs associated with trench excavation, furnishing and
placement of nonwoven geotextile, furnishing and placement of vinyl sheetpile, furnishing and mixing sand
and bentonite, and the placement of the sand/bentonite mixture in the excavated trench, and furnishing
and placement of pure high-swell sodium bentonite.

- I-Wall — I- Wall work includes structural excavation, backfilling/compaction with select onsite soils,
subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Pile Cap — Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils,
subgrade preparation and fine grading, reinforcing steel, ties and accessories; forming, pouring, finishing,
and curing structural pile cap: and expansion joints.

- Closure Monolith Wall — The work includes all labor, equipment, and materials necessary to place forms,
reinforcing, and concrete; work also includes finishing and curing concrete; metals associated with the
closure monolith wall and associated welding.

- Closure Monolith Sill — The work includes all labor, equipment, and materials necessary to: perform
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the closure
monolith sill/postwells; finish and cure concrete; place metals associated with the closure monolith
sill/postwells and associated welding.

- Stoplogs — Type A — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the type “A” stoplogs in the channel slots.

- Stoplogs — Type B — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the type “B” stoplogs in the channel slots.
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- Stoplog Storage Pedestals — The work includes all labor, equipment, and materials necessary to: perform
structural excavation/backfilling/compaction; place forms, reinforcing, and concrete for the stoplog storage
pedestals; finish and cure concrete; place metals and neoprene associated with the stoplog storage
pedestals and associated welding. Also included in this item is the removal of the stoplogs and posts from
the channel slots and postwells and placement/securing of the stoplogs and posts on the stoplog storage
pedestals.

- Stoplog Posts/Misc. Metals — The work includes all labor, equipment, and materials necessary to fabricate,
furnish and install the Stoplog posts in the postwells.

0130: Rolling Gate Q3 — Includes the following items:

- Construction Staging — — This item includes all costs associated with temporary sheetpiling, excavation for
pile cap, backfilling (not including levee embankment), compaction, and any other incidental site preparation
necessary in order to accomplish the construction of rolling gate Q3.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport, initial
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.
Work associated with mobilization will include preparation of equipment for transport, equipment
transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.
Demobilization of equipment and facilities is the disassembly and transport offsite of construction equipment
after its use has been completed. Work associated with demobilization will include disassembly of equipment
for transport, equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of telltales;
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting
pile load test reports. One tension test will be required.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment required
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales;
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting
pile load test reports. One lateral test will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment)— Payment for sheet piling will be made for installed sheetpiling. This
item includes all cost associated with handling, storing, and installing sheetpiling including placing, driving,
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cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’ overhead
and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized invoices
showing actual costs for the procurement of the sheetpiling will be provided to the Government for verification
and possible negotiations. After the parties have agreed upon the material cost including contractor’s
markups, the Government will adjust the contract lump sum price for this item to the agreed sheetpiling cost
amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and mixing
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite soils,
subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming, pouring,
finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes slab, floodwall, support pedestals, slab end
caps, and raised slab.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall, support pedestals, gate
sill, and railroad sill for each closure monolith section.

- Rolling Gate Q3 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.
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0131: Stoplog Gap Q3A — Includes the following work:

- Construction Staging — This item includes all costs associated with traffic control, related signage, and any
other site preparation necessary in order to accomplish the construction of rolling gate Q3A. Site preparation
includes demolition and disposal of pavement, excavation, the provision and placement of fill material,
backfilling (not including the levee embankment), and compaction.

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport, initial
assembly and setup of construction equipment prior to testing; and transportation of labor to the work site.
Work associated with mobilization will include preparation of equipment for transport, equipment
transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment operators.
Demobilization of equipment and facilities is the disassembly and transport offsite of construction equipment
after its use has been completed. Work associated with demobilization will include disassembly of equipment
for transport, equipment transportation, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment required
to perform Lateral load tests, including fabricating and furnishing load frames, mounting of telltales;
calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and removing
test loads and test equipment; recording, reducing, and submitting test data; and compiling and submitting
pile load test reports. One lateral test will be required.

- I-Wall Sheetpiling — Payment for sheet piling will be made for installed sheetpiling. This item includes all
cost associated with furnishing, handling, storing, and installing vinyl sheetpiling including placing, driving,
cutting, splicing, and other materials incidental thereto.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and mixing
sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- M28 — Monolith work includes forming (including form liners), reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab , and colored
floodwall.

- M29 — Monolith work includes forming (including form liners), reinforcing steel, ties and accessories;

pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab, and colored
floodwall.
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- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments.

- Stoplogs/Associated Metals for Q3A — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

Drainage Systems (Quindaro) — Includes the following items:

- Gatewell Structure #2 — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base,
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and
concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 54" Flap gate. This item also includes all cost associated with
furnishing, hauling, handling, placing, and maintaining the riprap/bedding for the outlet structure on
Gatewell #2 until final acceptance by the government.

- Gatewell Structure #4 without Pipe Laterals — The work includes all labor, equipment, and materials
necessary to: perform structural excavation; place forms, reinforcing, and concrete for the gatewell
structure base, walls, and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell
metals including but not limited to ladder rungs, grating, angle iron, expansion anchors, steel plates,
screws, sluice gate, pipe railing, chains, and pipe stands; perform excavation/backfilling to preconstruction
ground elevation/compaction for 60" RCP; perform subgrade preparation and fine grading; place forms,
reinforcing, and concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place 60"
reinforced concrete pipe; perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and
concrete for the inlet structure base, and walls; finish and cure concrete; perform structural excavation for
outlet and ditch; place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and
cure concrete. This item also includes the furnishing, handling, and installation of the 60" Flap gate. This
item also includes all cost associated with furnishing, hauling, handling, placing, and maintaining the
riprap/bedding for the outlet structure on Gatewell #4 until final acceptance by the government.
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- Drainage System #8 - — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet ditch/inlet; place forms, reinforcing, and concrete for the inlet
structure base, and walls; finish and cure concrete; perform structural excavation for outlet and ditch;
place forms, reinforcing, and concrete for the outlet structure base, and walls; finish and cure concrete.
This item also includes the furnishing, handling, and installation of the 60" Flap gate; This item also
includes all cost associated with furnishing, hauling, handling, placing, and maintaining the riprap/bedding
for the outlet structure on Drainage System #8 until final acceptance by the government.

- Highway 9 Earthwork and Drainage System — The work includes the provision of all labor, equipment,
and materials required for clearing and grubbing, ditch excavation, impervious fill, plugging of a storm
drain, bore/jack and grade highway 9 ramp. Seeding and mulching are included with Item 0165 Seeding
and Mulching.

Argosy Bumpout — Includes the following items:

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

-I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’'s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Gatewell 4a with Pipe Laterals — The work includes all labor, equipment, and materials necessary to:
perform structural excavation; place forms, reinforcing and concrete for the gatewell structure base, walls,
and elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains and pipe stands; perform excavation/backfilling/compaction of RCP, manholes and catch
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basins; perform subgrade preparation and fine grading; place forms, reinforcing and concrete for the pipe
cradles; finish and cure concrete; furnish, handle and place reinforced concrete pipe, manholes and catch
basins; perform structural excavation for outlet; place forms, reinforcing and concrete for the concrete
outlet structure base and walls; finish and cure concrete. This item also includes the furnishing, handling,
and installation of the 48” flap gate. This item also includes all cost associated with furnishing, hauling,
handling, placing and maintaining the riprap/bedding and filter cloth until final acceptance by the
Government.

- Gatewell 4 Pipe Laterals — The work includes all labor, equipment, and materials necessary to perform
excavation/backfilling to preconstruction ground elevation; compaction for the 48” and 15” RCP laterals,
manholes and catch basins; perform subgrade preparation and fine grading; furnish, handle and place 48”
and 15" reinforced concrete pipe; perform structural excavation for manholes and catch basins; place
forms, reinforcing and concrete for the manhole and catch basin base and walls; finish and cure concrete;
furnish, handle and install associated metals.

0133: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting form the clearing operations.

0134: Required Excavation — The work includes the provision of all labor, equipment, and materials required for
the excavation, and inspection of the inspection trench; excavation, loading, hauling, and dumping of the existing
levee material; and the excavation, loading, hauling, and dumping of the borrow area material; and the excavation,
loading, hauling, and dumping of the levee toe material for the placement of riprap/bedding.

0135: Not Used

0136: Not Used

0137: Riprap — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government. This item does not include riprap costs for Gatewell #4 or
Drainage System #8.

0138: Bedding — This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until the placement of riprap cover is completed.

0139: Rockfill — This item includes all labor, equipment, and material costs associated with furnishing, hauling,
handling, and placement of rockfill material within the riverward berm slopes.
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0140: Soil Surface Erosion Control Material — This item includes all costs associated with the furnishing and
placement of erosion control material on the levee slopes.

0141: Riverside Berm Fill - — This item includes all costs associated with excavating, hauling, handling, placing,
and compacting the fill riverward of the levee between Sta 41+00 and 51+00, and the impervious material
associated with the stability berm. Stripping of the borrow/levee area is not included in the quantities. Stripping is
considered an incidental cost.

0142: Random Fill - — This item includes all costs associated with furnishing, handling, placing, and compacting
the random material associated with the construction of the levee and underseepage berm. Stripping of the
borrow/levee area is not included in the quantities. Stripping is considered an incidental cost. Cost also includes
required hydrographic surveys.

0143: Impervious Fill - — This item includes all labor, equipment, and material costs associated with: backfilling
and compacting the inspection trench; excavation, hauling, handling, placement, and compaction of impervious
material for the levee, overbuild, and area fill . Costs also include placing topsoil within required limits. . Stripping
of the borrow/levee area is not included in the quantities. Stripping is considered an incidental cost.

0144: Crushed Rock Surfacing — This item includes all cost associated with furnishing, hauling, handling, placing,
and compacting the surfacing material.

0145: Seeding and Mulching Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0l1l46a: Seeding and Mulching - Native Grass/Wildflower - Mixture “A"— This item includes all costs associated with
tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower - Mixture “A” seed, mulch and other
required additives, maintenance, re-seeding and guarantee.

0146b: Seeding and Mulching — Native Grass/Wildflower — Mixture “C” — This item includes all costs associated
with tilling, furnishing and placement of fertilizer, Native Grasses/Wildflower- Mixture “C” seed, mulch and other
required additives, maintenance, re-seeding and guarantee.

0147: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0148a: Trees (APM) — The work includes all labor, equipment, and materials necessary to provide and plant the
specified APM trees.

0148b: Trees (Bare Root) - The work includes all labor, equipment, and materials necessary to provide and plant
the specified Bare Root trees.

0149: Shrubs — The work includes all labor, equipment, and materials necessary to provide and plant the specified
shrubs.
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0150: Free Board Gage — The work includes all labor, equipment, and materials necessary to fabricate, furnish
and install the free board gages including but not limited to surveying, removal/replacement of riprap, hand
excavation/backfilling/compaction, welding, painting, and signage. Three free board gages will be required.

0151: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0152: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0153: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: QL Sta.
7+10 to 11+55; QL Sta. 207+00 to 216+00; QL Sta. 217+00 to 242+30.

0154: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0155: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0156: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.

0157: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.

0158: Burlington Creek Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing,
and maintaining the rockfill until final acceptance by the government. The cost for excavation to place this rockfill is
also included in this item. It will be considered incidental to the rockfill item.

0159: Crushed Rock Surfacing — This item includes all costs associated with furnishing, hauling, handling,
placing, and compacting the crushed stone surfacing material placed on the levee.

0160: Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the riprap until final acceptance by the government.

0161: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.
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0162: Soil surface Erosion Control Material — This item includes all costs associated with the furnishing and
placement of erosion control material on the levee slopes in lieu of riprap /bedding material.

0163: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material on the levee slopes in lieu of bedding material.

0164: Riprap Truckload Test — This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. One riprap truckload test will be required.

0165: NW Platte Road Raise — This item includes all costs associated with the demolition/disposal of existing
pavement on NW Platte Road, the furnishing and placement of fill material; Grading, subgrade preparation,
furnishing and placement of base course material, prime coat, tack coats, new pavement, and pavement
markings.

0166a: Seeding & Mulching — Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0166b: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0167: Stoplog Gap R1A- Includes the following items:

- Construction Staging — This item includes all costs associated with traffic control, related signage, and
any other site preparation necessary in order to accomplish the construction of stoplog structure R1la. Site
preparation includes demolition of pavement, excavation, temporary pavement, fill material for temporary
road, backfilling (not including levee embankment), compaction, and Highway 9 shoulder repair.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.
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- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment)— Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite

soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.
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- M25 — M25 work includes forming (including form liners), reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored
floodwall.

- M26 — M26 work includes forming (including form liners), reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, waterstops, and expansion joints. This includes slab and colored
floodwall.

- Closure Monolith — Monolith work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and abutments.

- Stoplogs/Associated Metals for R1a — The work includes all the labor, equipment, and materials
necessary to fabricate, transport, erect, and test the stoplogs. The work also includes all associated
metals required for the proper erection and operation of the stoplog structure.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.

0168: Construction Staging — This item includes all costs associated with traffic control, related signage,
excavation, and any other site preparation necessary in order to accomplish the construction of rolling gate R2.
Site preparation for R2 includes demolition/disposal of pavement, excavation, backfilling/compaction (not including
levee embankment), and hauling and disposal of drill spoils.

0169: 24" Auger Cast Piles — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing (if required), grout, and reinforcing.

0170: 36" Drilled Piers — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing, grout, and reinforcing.

0171: 24" Drilled Piers — This item includes the provision of all the labor, material, and equipment required for
submittals, drilling equipment setup and takedown, drilling and handling of spoils; testing and reporting, providing
and installing casing, grout, and reinforcing.
0172: All Other Work Associated with R2 — Includes the following items:

- Test Piles — Mob/Demab - Mobilization of equipment/labor/material for the pile testing is the transport,

initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
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equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff Wall — This item includes all costs associated with trench excavation, furnishing and
mixing sand and bentonite, and the placement of the sand/bentonite mixture in the excavated trench. This
item does not include the concrete cutoff wall below Monoliths 2 and 3.

- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Storage Monolith — Storage Monolith work includes structural excavation, backfilling/compaction with
select onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab with rail, and floodwall.

- Closure Monolith (S) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.
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- Closure Monolith (C) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.

- Closure Monolith (N) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes the slab, floodwall and
abutments, and associated metals.

- Floodwall Monolith (1) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, and floodwall.

- Floodwall Monolith (2) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below
slab, and floodwall.

- Floodwall Monolith (3) — Monolith work includes structural excavation, backfilling/compaction with select
onsite soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories;
pouring, finishing, and curing concrete, and expansion joints. This includes slab, concrete cutoff wall below
slab, and floodwall.

- Corner Monolith— Monolith work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints. This includes slab and floodwall work.

- R2 Sanitary Sewer Relocation — The work includes all the labor, equipment, and materials required for
pavement demolition/disposal, temporary pavement, excavation, furnishing and installing manholes R2-1,
2,3,4,5,6,7, and 8, and associated piping, and backfilling/compaction.

- Rolling Gate R2 — The Rolling Gate work includes all the labor, equipment, and materials necessary to
fabricate, transport, erect, and test the rolling gate. The work also includes painting, and winch system.

- Pavement Reconstruction — Pavement Reconstruction includes furnishing all labor, equipment, and
materials necessary to prepare subgrade to receive new pavement, to install base course, and to install
new pavement including prime coat and tack coat, to a smooth transition to existing pavement. Work also
includes striping and guard rails where required.
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0173: 16" Pipe Piles — This item includes all costs associated with driving permanent piles, which include costs of
handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.

0174: 24" Pipe Piles — This item includes all costs associated with driving permanent piles, which include costs
of handling, driving, cutting off piles at the cutoff elevation and removing cutoffs from the work site, compiling and
submitting pile driving records, backfilling voids around piles, and any other items incidental to driving piles.

0175: All Other Work Associated with the Line Creek Floodwall — Includes the following items:

- I-Wall Sheetpiling (Labor/Equipment) — Payment for sheet piling will be made for installed sheetpiling.
This item includes all cost associated with handling, storing, and installing sheetpiling including placing,
driving, cutting, splicing, and other materials incidental thereto. This is a firm fixed price which will not be
negotiated.

I-Wall Sheetpiling (materials) — PZ-35 sheetpiling is currently not manufactured in the United States.
However, it is anticipated this product will be domestically available in the upcoming months. The
Government has entered an anticipated price in the bid schedule for this material. When this product
becomes available the actual price for the material will be used, plus an allowance for contractors’
overhead and profit. It will be the contractor’s responsibility for the procurement of the material. Itemized
invoices showing actual costs for the procurement of the sheetpiling will be provided to the Government
for verification and possible negotiations. After the parties have agreed upon the material cost including
contractor’s markups, the Government will adjust the contract lump sum price for this item to the agreed
sheetpiling cost amount.

- Seepage Cutoff — This item includes all costs associated with placement of vinyl sheetpiling, non-woven

textile, trench excavation, furnishing and mixing sand and bentonite, and the placement of the
sand/bentonite mixture in the excavated trench.
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- I-Wall Concrete — I- Wall work includes structural excavation, backfilling/compaction with select onsite
soils, subgrade preparation and fine grading, reinforcing steel, ties and accessories; steel cutting; forming,
pouring, finishing, and curing structural concrete wall; and waterstops.

- Test Piles — Mob/Demob - Mobilization of equipment/labor/material for the pile testing is the transport,
initial assembly and setup of construction equipment prior to testing; and transportation of labor to the
work site. Work associated with mobilization will include preparation of equipment for transport,
equipment transportation and setup, manifest, tolls, permits, escort vehicles, drivers, and equipment
operators. Demobilization of equipment and facilities is the disassembly and transport offsite of
construction equipment after its use has been completed. Work associated with demobilization will
include disassembly of equipment for transport, equipment transportation, manifest, tolls, permits, escort
vehicles, drivers, and equipment operators.

- Test Piles — Tension Test - This item includes the provision of all the labor, material, and equipment
required to perform tensile load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One tension test will be required.

-Test Piles — Lateral Test - This item includes the provision of all the labor, material, and equipment
required to perform Lateral load tests, including fabricating and furnishing load frames, mounting of
telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment; placing and
removing test loads and test equipment; recording, reducing, and submitting test data; and compiling and
submitting pile load test reports. One lateral test will be required.

- Test Piles — Compressive Load Test - This item includes the provision of all the labor, material, and
equipment required to perform Compressive load tests, including fabricating and furnishing load frames,
mounting of telltales; calibrating load cells, hydraulic jacks, and gages; furnishing specified test equipment;
placing and removing test loads and test equipment; recording, reducing, and submitting test data; and
compiling and submitting pile load test reports. One compressive load test will be required.

- Pile Cap — Pile Cap work includes structural excavation, backfilling/compaction with select onsite soils,
subgrade preparation and fine grading, forming, reinforcing steel, ties and accessories; pouring, finishing,
and curing concrete, and expansion joints.

- Floodwall Stem — Floodwall Stem work includes forming, reinforcing steel, ties and accessories; pouring,
finishing, and curing concrete, and expansion joints.
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0176: HTRW Contingency Plan — The cost includes all work associated with writing, reviewing, submitting, and
revising the HTRW Contingency Plan. This includes the development and submittal of a Sampling and Analysis
Plan and a Site Safety and Health Plan, which make up the HTRW Contingency Plan. Costs for implementation of
the plan are not included.

0177a: Demolition — This item includes all costs associated with the demolition and disposal of buildings,
pavement, bridges and fences from Sta 0+00 to ~35+00, except the two city buildings located at floodwall Sta
23+50 and 24+50. Also included are electrical line disconnections and removals for all demolished items.

0177b: Salvage of City Buildings — This item includes the dismantling and salvaging of superstructure members of
the city-owned buildings located at floodwall Sta 23+50 and 24+50. The buildings will be partially dismantled
(determined by the right-of-way limits) and the structural members will be salvaged and stored within
approximately 300 feet. The demolition of the foundation for these two buildings will also be included under Item
0177a.

0178: Line Creek Excavation — The work includes the provision of all labor, equipment, and material required to
excavate, load, haul and dump material for the Line Creek Channel.

0179: Line Creek Fill — This item includes all labor, equipment, and material costs associated with placement and
compaction of impervious material for the channel fill.

0180: Hydraulic Drop Structures — This item includes all labor, equipment, and material costs associated with the
excavation for the drop structures, spreading of the spoil material, and the placement of sheetpile. The costs for
riprap, spalls, and bedding material are not included in this item.

0181: 42" Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the 42" riprap until final acceptance by the government.

0182: 18" Riprap - This item includes all cost associated with furnishing, hauling, handling, placing, and

maintaining the 18" riprap until final acceptance by the government. This item does not include costs for riprap for
the gabions at the Floodwall.
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0183: Rockfill - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the rockfill until final acceptance by the government.

0184: Spalls - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the spalls until final acceptance by the government.

0185: Bedding - This item includes all cost associated with furnishing, hauling, handling, placing, and maintaining
the bedding material until final acceptance by the government.

0186: Geotextile Used as Filter Material — This item includes all costs associated with the furnishing and
placement of geotextile material between levee earth fill and 6-inch bedding.

0187: Riprap Truckload Test - This item includes all costs associated with the loading of stone into a truck, the
dumping of the stone, the weighing and sizing of the stone, and the recording of the data. This work shall be
performed at the quarry. Three riprap truckload tests will be required.

0188: Clearing and Grubbing — The work includes the provision of all labor, equipment, and materials required for
clearing and grubbing the work site, the removal of trash and debris resulting from the clearing operations and the
disposal of cleared and grubbed debris, trash and material resulting from the clearing operations.

0189: Demolition — This item includes all costs associated with pavement demolition around the ProLogis
building; fencing relocation from Sta ~51+89 to 75+50; and headwall demolition at Sta 63+23.

0190: Excavation and Disposal of Unsuitable Material — The work includes the provision of all labor, equipment,
and materials required to the excavation and disposal of unsuitable material at the following locations: RS
Sta.~66+00 to 79+00.

0191: Inspection Trench Excavation — The work includes the provision of all labor, equipment, and materials
required for the excavation and inspection of the inspection trench. Backfilling for this item is covered under
impervious fill.

0192: Riverside Berm Fill -This item includes all labor, equipment, and material costs associated with excavation,
hauling, handling, placement, and compaction of impervious fill material within the riverward berm slopes.

0193: Levee Random Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee random fill material within the levee
embankment slopes, within the levee embankment slopes projected, and ramps/turnouts/turnarounds.

0194: Levee Impervious Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of levee impervious fill material within the levee
embankment slopes, within the levee embankment slopes projected, and seepage cutoff impervious fill necessary
in preparation for riverside berm fill.
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0195: Landside Berm Fill — This item includes all labor, equipment, and material costs associated with
excavation, hauling, handling, placement, and compaction of random fill material within the landward berm slopes.

0196: Crushed Rock Surfacing — This item includes all costs associated with furnishing, hauling, handling,
placing, and compacting the crushed stone surfacing material placed on the levee.

0197a: Seeding & Mulching — Levee Mixture — This item includes all costs associated with tilling, furnishing and
placement of fertilizer, Levee Mixture seed, mulch and other required additives, maintenance, re-seeding and
guarantee.

0197b: Seeding and Mulching - Native Grasses - Mixture “B” — This item includes all costs associated with tilling,
furnishing and placement of fertilizer, Native Grasses - Mixture “B” seed, mulch and other required additives,
maintenance, re-seeding and guarantee.

0198: Pavement Replacement — Pavement Replacement includes furnishing all labor, equipment, and materials
necessary to prepare subgrade to receive new pavement, to install base course, and to install new pavement
including prime coat and tack coat, to a smooth transition to existing pavement. Work also includes striping and
guard rails where required.

0199: Drainage Systems (Riverside) — Includes the following items:

- Gatewell Structure #7 — The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for inlet; place forms, reinforcing, and concrete for the inlet structure base,
and walls; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing, and
concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 36” Flap gate.

- Gatewell Structure #8— The work includes all labor, equipment, and materials necessary to: perform
structural excavation; place forms, reinforcing, and concrete for the gatewell structure base, walls, and
elevated slab; finish and cure concrete; fabricate, furnish and install gatewell metals including but not
limited to ladder rungs, grating, angle iron, expansion anchors, steel plates, screws, sluice gate, pipe
railing, chains, and pipe stands; perform excavation/backfilling to preconstruction ground elevation
/compaction for RCP; perform subgrade preparation and fine grading; place forms, reinforcing, and
concrete for the pipe cradles; finish and cure concrete; furnish, handle, and place reinforced concrete pipe;
perform structural excavation for manholes; place forms, reinforcing, and concrete for manhole
modifications; finish and cure concrete; perform structural excavation for outlet; place forms, reinforcing,
and concrete for the outlet structure base, and walls; finish and cure concrete. This item also includes the
furnishing, handling, and installation of the 42" Flap gate. Also included in this item is the modification of
MH138, EXGI26, EXGI27, Monolith 9 pile cap, pile cap walls, and floodwall.
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- Gatewell Structure #9 - The work includes all costs associated with sheetpiling; excavation; base slab;
structure walls; precast structural walls, elevated slab, backfilling/compaction, ladder/platforms, pipe
railing, sluice gate, electrical service, breakout of existing pipe, traffic control, bypass pipe, temporary
bypass pipe and pump; waterline; water nozzle flushing system; concrete stairs on grade; backflow vault
base slab; backflow preventer vault walls; mob/demob; site restoration.

- GW#9 Relief Wells 5&6 — The work includes all costs associated with mob/demaob to the site, drilling for
wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe,
flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests.

- Gatewell Structure #10 — The work includes all costs associated with the construction of the base slab,
walls, elevated slab, metals, pipe, cradle, concrete collar, outlet structure, flap gate, ditch, associated
excavation, backfilling to preconstruction ground elevation, and compaction.

- Gatewell Structure #11 - The work includes all costs associated with the construction of piles for the base
slab, base slab, walls, elevated slab, metals, pipe, cradle, inlet/outlet structure, flap gate, associated
excavation, backfilling to preconstruction ground elevation, and compaction.

- Gatewell #11 Relief Wells 1 thru 4 — The work includes all costs associated with mob/demob to the site,
drilling for wells, provision and installation of well casing, screens, plugs, centralizers, filter pack, grout,
outflow pipe, flap gate, pvc pipe, and metals for lid; sterilization; pump test; soil tests.

- Sewer System #1 — Design - The work includes all the labor, materials and equipment required for the
preparation and submittal of the final plans and specifications for the construction of gatewell #6A and
associated metals. Design component includes all labor, materials and equipment required for the
coordination, investigation, analysis, preparation and submittal of the analysis in construction plans and
specifications for the construction of gatewell #6A and associated metals. The design component is to be
bid as a firm fixed price which is not negotiable.

- Sewer System #1 — Construction - The work includes all costs associated with the construction of
gatewell #6A, the provision and installation of the 66” RCP, metals associated with gatewell #6A,
demolition, associated excavation, backfilling, compaction, and the temporary bypass. The Government
has entered the price for the construction component identified on the bidding schedule. If the
construction component is performed by a subcontractor, the subcontractor shall furnish the Contractor
itemized invoices showing the actual construction component cost incurred, less betterments, for the
construction. The Contractor shall furnish the Government these itemized invoices, and invoices for
construction component work the Contractor has performed, for verification and possible negotiations.
After the parties have agreed upon the construction component amount, the Government will adjust the
contract lump sum price for the respective construction component to the agreed construction component
amount. No additional markups for the Contractor are to be added to the construction component within
the base bidding schedule or any negotiated amounts.
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- Drainage System #2 — The work includes all costs associated with the construction of gatewell #6B, the
provision and installation of the 24" RCP, metals associated with gatewell #6B, demolition at JB-5 to
EXMH28; temporary bypass for JB-5; Manhole JB-5, MH-6, JB-7; demolition of existing 24" VCP/CMP;
demolition/modification of EXMH-28; associated excavation, backfilling to preconstruction ground
elevation, and compaction.

- Drainage System #3 — The work includes all costs associated with the construction of Gate Structure

GS-3, the demolition of the 6'x6’ RCB, the provision and installation of the 18" RCP, 18" DIP, grate inlet
GlI-14, curb inlet CI-13, and associated excavation, backfilling to preconstruction ground elevation, and

compaction.

- Drainage System #4 — The work includes all costs associated with the construction of an inlet/outlet structure,
manhole MH-12, 60" RCP, manhole MH-11, manhole MH-10A; associated excavation, backfilling to preconstruction
ground elevation, compaction, and riprap.

- Drainage System #5 — The work includes all costs associated with the provision and installation of the 54” RCP, 30"
RCP, outlet structure, field inlet FI-1, JB-2, JB-3, JB-4; associated excavation, backfilling to preconstruction ground
elevation, and compaction.

- Drainage System #6A — The work includes all costs associated with the provision and installation of the 15" RCP,
manhole MH-8; modification of exist EXCI-6; associated excavation, backfilling to preconstruction ground elevation,
and compaction.

- Drainage System #6B — The work includes all costs associated with the provision and installation of the 48" RCP,
15" RCP, manhole MH-9; modification of EXCI-12; outlet structure; associated excavation, backfilling to
preconstruction ground elevation, and compaction.

- Drainage System at 9B — The work includes all costs associated with the provision and installation of the 18”/30”
RCP, 18"/30” Inlet structure, 18"/30” Outlet Structure; demolition and disposal of pavement; pavement repair;
associated excavation, backfilling to preconstruction ground elevation, and compaction.

- Interior Detention Basin South Red-X — The work includes all costs associated with the provision and installation of
the 15" CMP; excavation, backfilling and compaction for the 15" CMP; Excavation for the detention pond; and
detention pond shaping. Seeding and mulching are included in Item 0197 Seeding and Mulching.

- Red-X Ditch — The work includes all costs associated with excavation and grading of the ditch; the construction of
Junction Box JB-R98; the associated excavation, backfilling, and compaction for the extended pipe and junction box;
demolition of the CMP in the Junction Box.

- Drainage System at ProLogis — The work includes all costs associated with the provision and installation of the 30”
RCP; construction of Junction Boxes JB1, JB2, JB3, and JB4; Construction of the outlet structure; associated
excavation, backfilling to preconstruction ground elevation, and compaction.

-- Drainage System at ProLogis, Tract 187 — The work includes all costs associated with the excavation,
backfilling and compaction for the reinforced concrete pipe; the furnishing, handling and placement of the
30" RCP and end sections; the structural excavation, backfilling, and compaction for the grate inlets; and
the construction of the grate inlets.
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- Relief Wells 7&8 @ ProLogis - The work includes all costs associated with mob/demob to the site, drilling for wells,
provision and installation of well casing, screens, plugs, centralizers, filter pack, grout, outflow pipe, flap gate, pvc
pipe, and metals for lid; sterilization; pump test; soil tests. Also included is the cost for the construction of the vaults.

- Gabions @ Floodwall — This item includes all cost associated with furnishing, hauling, handling, placing, and
maintaining the riprap and cages until final acceptance by the government for the gabion protection at the floodwall.

-Modular Block Wall at Kitterman — Work includes all cost associated with the excavation; forming and
placement of leveling pad; furnishing, handling and placement of modular block, drainage pipe, and
geogrid; and backfilling/compaction of granular backfill and topsoil. The contractor shall also be
responsible for all costs associated with the design of the modular block wall.

0200: Government Field Office — Bidder is directed to Section 01500 TEMPORARY CONSTRUCTION
FACILITIES.

0201: Anti-Graffiti Sealer — This item includes all costs associated with the furnishing/application of anti-graffiti sealer to the
walls of: QO North/South transition; M21/M22, and the Closure Monolith; Q3a — M28/M29, and Closure Monolith; R1a — I-wall,
M25/M26, and Closure Monolith; R2 — I-wall, Storage Monolith, Closure Monolith (S), Closure Monolith (N), Floodwall Monolith
(1), Floodwall Monolith (2), Floodwall Monolith (3), and M27; Riverside Floodwall — both sides.
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